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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 14

PROPOSAL

DATE AND TIME OF BID OPENING: MARCH 13, 2018 AT 2:00 PM
CONTRACT ID:  DNO0560

WBS ELEMENT NO:: 46390.3.1

FEDERAL AID NO.: STATE FUNDED

COUNTY: GRAHAM

TIP NO.: U-5866

MILES: 0.394

ROUTE NO.: NEW ROUTE

LOCATION: FROM US 129 (RODNEY ORR BYPASS) TO ROBBINSVILLE

HIGH SCHOOL / MIDDLE SCHOOL CAMPUS INCLUDING
BRIDGE OVER CHEOAH RIVER

TYPE OF WORK: GRADING, DRAINAGE, PAVING, STRUCTURE, SIGNALS

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING A AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON
BIDDING, - THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY. WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS IS AROADWAY & STRUCTURE PROJECT. BID BOND IS REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DN00560 IN GRAHAM COUNTY, NORTH CAROLINA
2/20/2018
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN00560; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump
sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. DN00560 in Graham County, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements.
Failure to comply with any requirement may cause the bid to be considered irregular and
may be grounds for rejection of the bid.

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer
to Article 102-8(B) of the 2018 Standard Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital
Signature form Bid Express® for Division Contracts.

ELECTRONIC ON-LINE BID THRU BID EXPRESS:

1. Download entire proposal from Connect NCDOT website. Download EBS file from Bid
Express website.

2. Prepare and submit EBS file using Expedite software.

3. Expedite software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx or
from Bid Express.



https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS

GENERAL

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the
2018 Standard Specifications for Roads and Structures.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(4-17-12) 108 SP1GO7 C

The date of availability for this contract is April 16, 2018.
The completion date for this contract is November 15, 2019.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. These
liguidated damages will not be cumulative with any liquidated damages which may become chargeable
under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1GI3 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required
to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is April 16, 2018.
The completion date for this intermediate contract time is June 20, 2019.

The liquidated damages for this intermediate contract time are One Thousand Dollars ($ 1,000.00) per
calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume
responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent Vegetation
Establishment. The Contractor will be responsible for and shall make corrections of all damages to the
completed roadway caused by his planting operations, whether occurring prior to or after placing traffic
through the project.



DN00560 U-5866 G-5 Graham

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work
shall include erosion control device maintenance and installation, repair seeding and mulching,
supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be
performed in accordance with the applicable section of the 2018 Standard Specifications. All work required
for initial vegetation planting shall be performed as a part of the work necessary for the completion and
acceptance of the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible for
preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the
soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the
remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the
project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding,
Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract
unit prices for the affected items. Work required that is not represented by contract line items will be paid
in accordance with Articles 104-7 or 104-3 of the 2018 Standard Specifications. No additional
compensation will be made for maintenance and removal of temporary erosion control items.

CONSTRUCTION MORATORIUM:
(1-19-16) SP1 G18C

No tree cutting will be allowed from April 15 through October 15 of any year.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard
Specifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2018 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.2321 per gallon. Where any of the following are included
as pay items in the contract, they will be eligible for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/sY 0.245
Concrete Shoulders Adjacentto " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Year Progress (% of Dollar Value)
2018 (7/01/17 - 6/30/18) 21% of Total Amount Bid
2019 (7/01/18 - 6/30/19) 74% of Total Amount Bid
2020 (7/01/19 - 6/30/20) 5% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 1-16-18) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.
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Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater
than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed MBE
and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed
MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows the
same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49
CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed
WABE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.



DN00560 U-5866 G-8 Graham

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and
WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%?20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%?20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises
are established for this contract:

(A) Minority Business Enterprises 1.0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBESs participate in at least the percent of the contract as
set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during
the performance of the contract. Any MBE participation obtained shall be reported to the
Department.

(B) Women Business Enterprises 3.0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBES participate in at least the percent of the contract as
set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during
the performance of the contract. Any WBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The Directory
can be found at the following link. https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation submitted at the time
of bid will be used toward overall race-neutral goals. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE
and WBE participation. The Contractor shall indicate the following required information:

(A) Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of Expedite,
the bidding software of Bid Express®.
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Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. If the bidder uses the updated listing of MBE and WBE firms shown in Expedite,
the bidder may use the dropdown menu to access the name and address of the firms.

Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WABE participation.

The bidder shall be responsible for ensuring that the MBE and WBE are certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that MBE’s or WBE's participation will not count towards
achieving either the MBE or WBE goal.

(B) Paper Bids

D)

(2)

If either the MBE or WBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of MBE
and WBE Subcontractors contained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total dollar value
of the MBE and WBE participation for the contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety. Blank forms will not
be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the corresponding goal.

If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE participation
that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it
performs on the contract with its own forces. However, all the work that is performed by the MBE or WBE
bidder and any other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward

the goals.
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For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts
in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will
perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE and WBE
Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal shall be
obtained through MBE participation with MBE certified subcontractors or documented through a good faith
effort. It should be noted that you cannot combine the two goals to meet an overall value. The two goals
shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.
In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE
participation will not count toward meeting the MBE/WBE goal. If the lack of this participation drops the
commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts
for the goal not met, completed in its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar
day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.
In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the
MBE or WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future
use by the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to
withdraw funds to meet the MBE goal as long as there are adequate funds available from the bidder’s MBE
bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to
withdraw funds to meet the WBE goal as long as there are adequate funds available from the bidder’s WBE
bank account.
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Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific

goal(s).

One complete set and 2 copies of this information shall be received in the office of the Engineer no later
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient
MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and aggressively
sought MBE/WBE participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBEs that are also
prequalified subcontractors. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBES/WBES to respond to the solicitation. Solicitation shall provide the
opportunity to MBES/WBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the MBES/WBEs are interested by taking
appropriate steps to follow up initial solicitations.

(B) Selecting portions of the work to be performed by MBES/WBEs in order to increase the likelihood
that the MBE and WBE goals will be achieved.

@ Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE
participation (2" and 3 tier subcontractors).
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(©)

(D)

(E)

(F)

(G)

(H)

(1

Providing interested certified MBES/WBEs that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBES that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBES/WBEs
to perform the work.

2 A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price
and capabilities as well as contract goals into consideration. However, the fact that there
may be some additional costs involved in finding and using MBES/WBEs is not in itself
sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the responsibility
to make good faith efforts. Bidding contractors are not, however, required to accept higher
guotes from MBES/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBES in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of MBES/WBEs. Contact within 7 days from the bid opening the
Business Opportunity and Work Force Development Unit at DBE@ncdot.gov to give notification
of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(D) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.
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2 The bidders’ past performance in meeting the MBE and WBE goals.

3 The performance of other bidders in meeting the MBE and WBE goals. For example, when
the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to meet
the MBE and WBE goals, but meets or exceeds the average MBE and WBE participation
obtained by other bidders, the Department may view this, in conjunction with other factors,
as evidence of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made
to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE will
be based upon the value of work actually performed by the MBE/WBE and the actual payments to
MBE/WBE firms by the Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

© Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the MBE contract goal requirement. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm does not
count toward the MBE contract goal requirement. Again, the same holds true for the work that a
WABE subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor subcontracts
a significantly greater portion of the work of the contract than would be expected on the basis of
standard industry practices, itshall be presumed that the MBE or WBE is not performing
a commercially useful function. The MBE/WBE may present evidence to rebut this presumption
to the Department. The Department's decision on the rebuttal of this presumption may be subject
to review by the Office of Inspector General, NCDOT.
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(D)

(E)

(F)

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable
and not excessive as compared with fees and commissions customarily allowed for similar
services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable) and paying
for the material itself. To determine whether a MBE/WBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors.
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(B)

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

1)

)

3)

(4)

Q)

(6)

(7)

The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for
the total value of the transportation services the subcontracted MBE or WBE provides on
the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBES), in order to fulfill the goal requirement. This, however, may not always be possible
due to the limitation of firms in the area. If the MBE or WBE firm shows a good faith
effort has been made to reach out to similarly certified transportation service providers and
there is no interest or availability, and they can get assistance from other certified providers,
the Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s
payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.
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MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the termination. The prime contractor must give the MBE/WBE firm five (5) calendar days to respond to
the prime contractor’s notice of termination and advise the prime contractor and the Department of the
reasons, if any, why the firm objects to the proposed termination of its subcontract and why the Department
should not approve the action.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was
submitted at the time of bid may be used to fulfill the MBE commitment. The same holds true if a
committed WBE is terminated for good cause, an additional WBE that was submitted at the time
of bid may be used to fulfill the WBE goal. A good faith effort will only be required for removing
a committed MBE/WBE if there were no additional MBES/WBEs submitted at the time of bid to
cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

@ Copies of written notification to MBES/WBES that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work in
the contract.

2 Efforts to negotiate with MBES/WBES for specific subbids including, at a minimum:
@ The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.
(b) A description of the information provided to MBEs/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

(@) Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.
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(B) Decertification Replacement

@ When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal to the
remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to do
the same amount of work, a good faith effort must be submitted to NCDOT (see A herein
for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by MBES/WBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBES/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and
the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy
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of the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air conditioning,
or electrical work in this contract, he will be required to sublet such work to a contractor properly licensed
in accordance with Article 2 of Chapter 87 of the General Statutes (licensing of heating, plumbing, and air
conditioning contractors) and Article 4 of Chapter 87 of the General Statutes (licensing of electrical
contractors).



DN00560 U-5866 G-20 Graham

SUBSURFACE INFORMATION:

(7-1-95)

450 SP1G112D

Subsurface information is available on the roadway and structure portions of this project.

TWEL

VE MONTH GUARANTEE:

(7-15-03)

(A)

(B)

108 SP1 G145

The Contractor shall guarantee materials and workmanship against latent and patent defects arising
from faulty materials, faulty workmanship or negligence for a period of twelve months following
the date of final acceptance of the work for maintenance and shall replace such defective materials
and workmanship without cost to the Department. The Contractor will not be responsible for
damage due to faulty design, normal wear and tear, for negligence on the part of the Department,
and/or for use in excess of the design.

Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of
twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment
or material. The Department’s first remedy shall be through the manufacturer although the
Contractor is responsible for invoking the warranted repair work with the manufacturer. The
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT
would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to force
the Contractor to return to the project to make repairs or perform additional work that the Department would
normally compensate the Contractor for. In addition, routine maintenance activities (i.e. mowing grass,
debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval
prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:

(9-21-04)

(Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsour
services

cing for the purpose of this provision is defined as the practice of subcontracting labor, work,
, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.

© Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be
Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

@) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

() Implement the erosion and sediment control/stormwater site plans requested.

(e Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.
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(2)

(f)

(9)
(h)

)
(k)

G-22 Graham

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

(a)

(b)

(©)
(d)
(€)
(f)

(9)
(h)

Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours after a
rainfall event of 0.5 inch that occurs within a 24 hour period. Additional
monitoring may be required at the discretion of Division of Water Resources
personnel if the receiving stream is 303(d) listed for turbidity and the project has
had documented problems managing turbidity.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.
Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

Maintain a log of turbidity test results as outlined in the Department's Procedure
for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.

Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.
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(B)

(©)

(i) Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of becoming
aware of the violation.

3 Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:

@ Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

0] Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section basis.

(9) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Q) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.
() The Contractor’s quality control and inspection procedures shall be subject to

review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

@ Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3 Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level 1l Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following
erosion and sediment control/stormwater crew:

@ Seeding and Mulching
2 Temporary Seeding
3 Temporary Mulching
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(@) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

€)] Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman for a
Level | Installer, provided the Level 1l Foreman is not tasked to another crew requiring Level Il
Foreman oversight.

(D) Certified Designer - Include the certification number of the Level 111-B Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level I11-A Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

©) Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.
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(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.
(H) Dismissal from a company for any of the above reasons.
n Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving
notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to perform
duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision
of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and
any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not
exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the existing
turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all
of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream
turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation
of the pit and discharge can continue as long as the stream turbidity levels are not increased due to
the discharge.
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© Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought
into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the
appropriate sampling locations. Sampling locations shall include points upstream and downstream from
the point at which the discharge enters these waters. Upstream sampling location shall be located so that it
is not influenced by backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge and receiving water
has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced
to a level where sediment deposition does not occur. Staining of wetland surfaces from suspended clay
particles, occurring after evaporation or infiltration, does not constitute sedimentation. No activities shall
occur in wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be
considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained
in a log within the project records. Records will include, at a minimum, turbidity test results, time, date
and name of sampler. Should the Department’s test results exceed those of the Contractor’s test results, an
immediate test shall be performed jointly with the results superseding the previous test results of both the
Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water
quality standards. Tier | Methods include stilling basins which are standard compensatory BMPs. Other
Tier | methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.
Tier 11 Methods are also honcompensatory and are options that may be needed for protection of rare or
unique resources or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits,
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific
site. Should the Contractor exhaust all Tier | Methods on a site exclusive of rare or unique resources or
special environmental conditions, Tier Il Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is
proposed.

No additional compensation for monitoring borrow pit discharge will be paid.


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor
prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the work
code(s) which are identified as work items in the prime contractor’s construction progress schedule that
they will complete themselves. Any contractor identified as working outside their expertise may be
considered in default of contract.


https://connect.ncdot.gov/business/Prequal/Pages/default.aspx

DN00560 U-5866 G-28 Graham

PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD 1I:
(9-17-02) (Rev.8-18-15) 200 SP2 R02A

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing
No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods may be used except
where permit drawings or conditions have been included in the proposal which require certain areas to be
cleared by hand methods.

LUMP SUM GRADING:
(3-13-18) 226 SP2 R16

Lump sum grading shall be performed in accordance with Section 226 Comprehensive Grading of
the 2018 Standard Specifications except as follows:

Section 230, Borrow Excavation.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the applicable
requirements of Section 560 and Section 235 of the 2018 Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and Borrow
Excavation is not included in the contract, no direct payment will be made for this work, as the cost of this
work will be part of the work being paid at the contract lump sum price for Grading. If Borrow Excavation
is included in this contract and the material has been obtained from an authorized stockpile or from a borrow
source, measurement and payment will be as provided in Section 230 of the 2018 Standard Specifications
for Borrow Excavation.

MANUFACTURED QUARRY FINES IN EMBANKMENTS:
(01-17-17) 235 SP02 R72

Description

This specification addresses the use of manufactured quarry fines that are not classified as select materials.
The specification allows the Contractor an option, with the approval of the Engineer, to use manufactured
quarry fines (MQFs) in embankments as a substitute for conventional borrow material. Furnish and place
geotextile for pavement stabilization in accordance with the Geotextile for Pavement Stabilization special
provision and detail. Geotextile for pavement stabilization is required to prevent pavement cracking and
provide separation between the subgrade and pavement section at embankment locations where
manufactured quarry fines are utilized and as directed by the Engineer.

Materials

Manufactured Quarry Fines.

Site specific approval of MQFs material will be required prior to beginning construction as detailed in the
preconstruction requirements of this provision.
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The following MQFs are unacceptable:

(A) Frozen material,

(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested in
accordance with AASHTO T-99 Method A or C.

©) Material with greater than 80% by weight Passing the #200 sieve

Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health and safety.
Moisture condition the MQFs as needed and transport in covered trucks to prevent dusting. If MQFs are
blended with natural earth material, follow Borrow Criteria in Section 1018 of the Standard Specifications.
Geotextiles

Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall be used.
If the Geotextile for Pavement Stabilization special provision is not included elsewhere in this contract,
then it along with a detail will be incorporated as part of the contractors request to use. Notification of
subgrade elevation, sampling and waiting period as required in the Construction Methods section of the
Geotextile for Pavement Stabilization special provision are not required.

Preconstruction Requirements

When MQFs are to be used as a substitute for earth borrow material, request written approval from the
Engineer at least ninety (90) days in advance of the intent to use MQFs and include the following details:

(A) Description, purpose and location of project.

(B) Estimated start and completion dates of project.

(© Estimated volume of MQFs to be used on project with specific locations and construction details
of the placement.

(D) The names, address, and contact information for the generator of the MQFs.

(E) Physical location of the site at which the MQFs were generated.

The Engineer will forward this information to the State Materials Engineer for review and material
approval.

Construction Methods

Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the outside limits
of the embankments or subgrade.

Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 inches and
compacted to at least a density of 95 percent as determined by test methods in AASHTO T-99,
Determination of Maximum Dry Density and Optimum Moisture Content, Method A or C depending upon
particle size of the product. Provide a moisture content at the time of compaction of within 4 percent of
optimum but not greater than one percent above optimum as determined by AASHTO T-99, Method A or
C.

Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall be used.
See Geotextile for Pavement Stabilization special provision for geotextile type and construction method.
Measurement and Payment

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with Article
230-5 of the 2018 Standard Specifications. As an alternate weigh tickets can be provided and payment
made by converting weight to cubic yards based on the verifiable unit weight.

Where the pay item of Geotextile for Pavement Stabilization is included in the original contract the material
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will be measured and paid in square yards (see Geotextile for Pavement Stabilization special provision).
Where the pay item of Geotextile for Pavement Stabilization is not included in the original contract then no
payment will be made for this item and will be considered incidental to the use of MQFs in embankment.

BRIDGE APPROACH FILLS:
(10-19-10) (Rev. 1-16-18) 422 SP4 RO2A

Description

Bridge approach fills consist of backfilling behind bridge end bents with select material or aggregate to
support all or portions of bridge approach slabs. Install drains to drain water from bridge approach fills and
geotextiles to separate approach fills from embankment fills, ABC and natural ground as required. For
bridge approach fills behind end bents with mechanically stabilized earth (MSE) abutment walls, reinforce
bridge approach fills with MSE wall reinforcement connected to end bent caps. Construct bridge approach
fills in accordance with the contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01
or 422.02 or Roadway Detail Drawing No. 422D10.

Define bridge approach fill types as follows:

Approach Fills — Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 422.01
or 422.02 or Roadway Detail Drawing No. 422D10;

Standard Approach Fill — Type | Standard Bridge Approach Fill in accordance with 2018 Roadway
Standard Drawing No. 422.01;

Modified Approach Fill — Type Il Modified Bridge Approach Fill in accordance with 2018 Roadway
Standard Drawing No. 422.02 and

Reinforced Approach Fill — Type Il Reinforced Bridge Approach Fill in accordance with Roadway Detail
Drawing No. 422D10.

Materials

Refer to Division 10 of the 2018 Standard Specifications.

ltem Section
Geotextiles, Type 1 1056
Portland Cement Concrete 1000
Select Materials 1016
Subsurface Drainage Materials 1044

Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads. Use Class V or
Class VI select material for standard and modified approach fills. For an approach fill behind a bridge end
bent with an MSE abutment wall, backfill the reinforced approach fill with the same aggregate type
approved for the reinforced zone in the accepted MSE wall submittal. For MSE wall aggregate,
reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls provision.
Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials. For PVC drain pipes, use
pipes with perforations that meet AASHTO M 278.
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Construction Methods

Excavate as necessary for approach fills in accordance with the contract. Notify the Engineer when
foundation excavation is complete. Do not place separation geotextiles or aggregate until approach fill
dimensions and foundation material are approved.

For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap backwalls
within 3" of locations shown in the accepted MSE wall submittals. Install MSE wall reinforcement with
the orientation, dimensions and number of layers shown in the accepted MSE wall submittals. If a
reinforced approach fill is designed with geogrid reinforcement embedded in an end bent cap, cut geogrids
to the required lengths and after securing ends of geogrids in place, reroll and rewrap portions of geogrids
not embedded in the cap to protect geogrids from damage. Before placing aggregate, pull geosynthetic
reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or creases.

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or other
approved methods. Overlap adjacent separation geotextiles at least 18" with seams oriented parallel to the
roadway centerline. Hold geotextiles in place with wire staples or anchor pins as needed. Contact the
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will
interfere with separation geotextiles or MSE wall reinforcement.

Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 2018
Roadway Standard Drawing Nos. 422.01 or 422.02. Connect drain pipes to outlet pipes just beyond wing
walls. Connect PVC pipes, fittings and outlet pipes with solvent cement in accordance with Article 815-3
of the 2018 Standard Specifications and place outlet pads in accordance with 2018 Roadway Standard
Drawing No. 815.03.

Install drain pipes so water drains towards outlets. If the groundwater elevation is above drain pipe
elevations, raise drains up to maintain positive drainage towards outlets. Place pipe sleeves in or under
wing walls so water drains towards outlets. Use sleeves that can withstand wing wall loads.

Place select material or aggregate in 8" to 10" thick lifts. Compact fine aggregate for reinforced
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except
compact fine aggregate to a density of at least 98%. Compact select material for standard or
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory
compactor to the satisfaction of the Engineer. Do not displace or damage geosynthetics, MSE wall
reinforcement or drains when placing and compacting select material or aggregate. End dumping
directly on geosynthetics is not permitted. Do not operate heavy equipment on geosynthetics or
drain pipes until they are covered with at least 8" of select material or aggregate. Replace any
damaged geosynthetics or drains to the satisfaction of the Engineer. When approach fills extend
beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as
shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No.
422D10.
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Measurement and Payment

Type | Standard Approach Fill, Station __, Type Il Modified Approach Fill, Station __ and Type IlI
Reinforced Approach Fill, Station ___ will be paid at the contract lump sum price. The lump sum price
for each approach fill will be full compensation for providing labor, tools, equipment and approach fill
materials, excavating, backfilling, hauling and removing excavated materials, installing geotextiles and
drains, compacting backfill and supplying select material, aggregate, separation geotextiles, drain pipes,
pipe sleeves, outlet pipes and pads and any incidentals necessary to construct approach fills behind bridge
end bents.

The contract lump sum price for Type Il Reinforced Approach Fill, Station __ will also be full
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not designing
MSE wall reinforcement and connectors. The cost of designing reinforcement and connectors for
reinforced approach fills behind bridge end bents with MSE abutment walls will be incidental to the contract
unit price for MSE Retaining Wall No. __.

Payment will be made under:

Pay Item Pay Unit

Type | Standard Approach Fill, Station Lump Sum
Type 1l Modified Approach Fill, Station Lump Sum
Type Il Reinforced Approach Fill, Station Lump Sum

AUTOMATED FINE GRADING:
(1-16-96) 610 SP5 R05

On mainline portions and ramps of this project, prepare the subgrade and base beneath the pavement
structure in accordance with the applicable sections of the 2018 Standard Specifications except use an
automatically controlled fine grading machine using string lines, laser controls or other approved methods
to produce final subgrade and base surfaces meeting the lines, grades and cross sections required by the
plans or established by the Engineer.

No direct payment will be made for the work required by this provision as it will be considered incidental
to other work being paid for by the various items in the contract.

SHOULDER WEDGE:
(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the 2018 Standard Specifications as follows:
Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with
an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the
horizontal plane in place after final compaction on the final surface course. Use an approved mechanical
device which will form the asphalt mixture to produce a wedge with uniform texture, shape and density
while automatically adjusting to varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 414.00 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals
on February 1, 2018.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing
and Acceptance.

ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph.
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
) Design Binder Corli]:)vaeclglon Max. Volumetric Properties
Mix ESALs PG Rut
Type millionsA  Grade® Gmm @ Depth VMA VM _VFA %Gmm
Nini Naes (mm) % Min. % Min-Max. @ Nini
S4.75A <1 64 - 22 6 50 11.5 16.0 40-6.0 65 - 80 <915
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-50 70 - 80 <915
S9.5C 3-30 64 - 22 7 65 6.5 155 3.0-50 65 - 78 <90.5
S9.5D >30 76 - 22 8 100 4.5 15.5 3.0-50 65 - 78 <90.0
119.0C ALL 64 - 22 7 65 - 135 3.0-5.0 65 - 78 <90.5
B25.0C ALL 64 - 22 7 65 - 125 3.0-50 65 - 78 <90.5
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (Po.o7s / Ppe) 0.6-1.4°¢
Types Tensile Strength Ratio (TSR) P 85% Min.E

A. Based on 20 year design traffic.
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Volumetric Properties based on specimens compacted to Nges as modified by the Department.
Dust to Binder Ratio (Po.ors / Phe) for Type S4.75Ais 1.0 - 2.0.

NCDOT-T-283 (No Freeze-Thaw cycle required).

TSR for Type S4.75A & B25.0C mixes is 80% minimum.

moow

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with
the following:

Mix Type %RBR <20% 21% < %RBR <30% %RBR > 30%
S4.75A,
S9.5B, S9.5C, PG 64-22 PG 64-22° PG 58-28
119.0C, B25.0C
S9.5D, OGFC PG 76-22° n/a n/a

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the
following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT

Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C

35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A
S9.5D

50°F
A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
. Minimum % Gum
Mix Type (Maximum Specific Gravity)
S4.75A 85.0
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0

A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of
100 Ibs/sy or higher.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item

Pay Unit
Asphalt Concrete Base Course, Type B25.0C

Ton
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Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:

Coarse Fine Aggregate Flat and
. ggreg Sand Equivalent Elongated
Mix Type Aggregate Angularity % Minimum 5 - 1 Ratio
Angularity® % Minimum % Maximum
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791
S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25 0C 95/90 45 45 10
S9.5D 100 /100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured
faces.

PAVEMENT DESIGN MIX TYPE MODIFICATIONS:
(2-20-18) 610

Description

In an effort to reduce the number of asphalt concrete pavement mix types, the department has made the
following changes:

Where the “Pavement Schedule” in the plans calls for Asphalt Concrete Surface Course Type SF9.5A,
Asphalt Concrete Surface Course Type S9.5B shall be used.

Where the “Pavement Schedule” in the plans calls for either Asphalt Concrete Intermediate Course Type
B, C or D, Asphalt Concrete Intermediate Course Type 119.0C shall be used.

Where the “Pavement Schedule” in the plans call for Asphalt Concrete Base Course Type B25.0B, Asphalt
Concrete Base Course Type B25.0C shall be used.

In addition, see the project special provision entitled “Asphalt Concrete Plant Mix Pavements” contained
elsewhere in the proposal.

Measurement and Payment

The pay items in this proposal reflects these changes. The pavement schedule in the plans will not be
revised to reflect these changes.
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POWDER COATED GALVANIZED STEEL BEAM GUARDRAIL.:
(03-13-18) 862 SPI 8-40

Description

Furnish and install powder coated galvanized steel beam guardrail and anchor units in accordance with the
Plans and the applicable requirements of Section 862 of the 2018 Standard Specifications.

Materials

Refer to Division 10 of the 2018 Standard Specifications.

Item Section
Galvanizing 1076
Reflective sheeting 1088-3

Use an approved powder coating shop. All requests, procedures and documents regarding the powder
coating process shall be submitted electronically to the Chemical Testing Engineer at the Materials and
Tests Unit:
Mr. Brian Hunter, P.E.
bhunter@ncdot.gov

(A) Powder Coating Shop Evaluation

For powder coating shops requesting approval, submit the following to the Chemical Testing
Engineer at least 4 weeks prior to the coating application:
@ The quality control procedure that the company has established to ensure a quality and
durable coating. The quality control procedure shall contain at a minimum the following:
@) Qualified / Certified personnel to manage the QC Program and to conduct Quality
Control tests,
(b) Qualified / certified coaters,
) Source and type of powder,
(d) How the powder will be stored,
(e) Powder application facility (heated or unheated),
()] Surface pre-treatment,
(0) Surface preparation including profile,
(h Application methods,
0) Curing conditions (conventional or infrared),
M Curing Temperature,
(k) Adhesion & Holiday Detection,
Q) Repair Procedure,
(m) Storage and protection of coated items, and
(n) Shipping and handling (packing, protection, and wrapping).
2 Powder certification from the manufacturer.

(B) Powder Coating Material Evaluation

Submit the following to the Chemical Testing Engineer at least 4 weeks prior to the coating
application:
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1) Two test panels of ASTM A36 steel, 1/4 inch or greater in thickness measuring 8 inches
by 11 inches using the proposed color of the final coat; a powder coated over galvanized
test panel and a powder coated over un-galvanized test panel.

2 In addition, 2 samples shall be made of the same or comparable material and thickness as
the production pieces. Production piece replicas shall not be greater than 12 inches in
length or width nor weigh greater than 50 Ibs.

3) All test panels shall be accompanied with inspection reports and records in accordance with
Sections 442, 1072, 1076, and 1080 of the 2018 Standard Specifications.

4) All panels shall meet an adhesion rating of 800 psi in accordance with ASTM D4541 for
the galvanized, un-galvanized, and production piece test panels.

(5) Panels shall be sent to:

Materials and Tests Unit

1801 Blue Ridge Road

Raleigh, NC 27607

Attn: Chemical Testing Engineer
Guardrail

Guardrail materials shall meet Section 1046 of the 2018 Standard Specifications, except that
guardrail materials shall not be water quenched or treated with chromate conversion coatings.

For powder coated Guardrail Anchor Units, Type 350, the Contractor may, at his option, furnish
any one of the following guardrail anchor units or an approved equal.

Guardrail anchor unit (ET-Plus) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

Road Systems, Inc.

3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435

Prior to installation, submit the following to the Engineer:

)

(2)

FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements
of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the
2018 Standard Specifications.

Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Article 105-2 of the 2018 Standard Specifications.

No modifications shall be made to the guardrail anchor unit without the express written permission
from the manufacturer. Perform installation in accordance with the Plans and assembling
instructions furnished by the manufacturer.
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Construction Methods

(A)

(B)

(©)

(D)

(E)

Preparation of Galvanized Beams and Hardware for Powder Coating

In no case shall the surface preparation be less than specified by the powder manufacturer’s
recommendations or produce a powder applied film that does not demonstrate the minimum
adhesion required herein.

Perform surface smoothing on all components to be coated by removing or cleaning all zinc high
spots, such as metal drip line, or other surface defects by hand or power tools in accordance with
SSPC SP 2 or 3. Level zinc material flush with the surrounding plane without removing the
galvanization below the limits set forth in AASHTO M 111.

Remove grease, oils, moisture, scale, rust or any other foreign matter prior to powder coating to
ensure ideal adhesion and coating performance. Prepare and coat the galvanized surface as soon
as possible after the galvanization process and within 8 hours after surface preparation.

Powder Coating Application and Curing

Prior to application, the coating facilities shall take representative dry film thickness readings for
each batch and type of product being powder coated.

Follow the powder manufacturer’s recommendations regarding steel temperature, application, and
curing. Apply the coating so the final product has a uniform and smooth surface which adheres
well to the galvanized surface. The final product shall be free of over spray, mud cracking, runs,
sags, cracks, holidays, pinholes, or any other defects. All powder applied products shall have dry
film thickness readings 2 to 4 mils DFT on top of the previously galvanized surface.

Quality Control

Provide all test reports and documentation and inspect all coated material as outlined in Sections
442, 1072, 1076, and 1080 of the 2018 Standard Specifications. Ensure that the quality control
inspector is separate from production functions.

Storage, Shipping and Handling

Stored all powder coated material inside unless there is no facility present or at the Engineers
approval.

Protect product from incurring damage during shipping, handling and storage at powder facility,
project site, storage site, and construction location. In no case shall the product be stored directly
on the ground, in areas where pooling water may occur; the Engineer determines the effectiveness
of all storage, shipping and handling methods.

Repair of Powder Coated Material

It is the Department’s resolve that both the shop and Contractor providing these products use the
utmost of care in handling, packaging, shipping and installing these products. The process in which
this coating was applied cannot be duplicated in a field environment, thus any repairs are considered
detrimental to the longevity of the coating system. The Department has specified the following for
repairing powder coating.
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All damage to the coating which occurs or is discovered in the shop shall be repaired by the original
method of application as outlined in the coating facilities repair procedure. All repair areas shall
meet the original requirements for adhesion as stated herein.

All damaged discovered upon delivery to the project site prior to unloading shall be recorded by
pictures and documentation by the Engineer or their authorized representative and shall be reported
to the applicator. The Engineer has the authority to accept or reject the material as outlined in the
Avrticle 105-3 of the 2018 Standard Specifications.

For damaged coatings which occur during storage, transporting, handling or installation, submit a
repair procedure to the Engineer. Use a liquid paint approved by the Department and compatible
with the powder applied product. All repair areas shall meet an adhesion rating of 400 psi in
accordance with ASTM D4541. Acceptance on the final finish shall be determined by the Engineer.

(3] Guardrail Installation

Install guardrail in accordance with Section 862 of the 2018 Standard Specifications, the plans, and
details and assembling instructions furnished by the manufacturer. Guardrail end delineation shall
be applied to the entire end section of all approach and trailing end sections.

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2018 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Powder Coated Steel Beam Guardrail and Powder Coated Steel Beam Guardrail, Shop Curved will be
measured and paid in linear feet of guardrail that has been satisfactorily completed and accepted exclusive
of that length of guardrail that is within the pay limits of guardrail anchors. Measurement will be made
from center to center of the outermost post in the length of guardrail being measured.

Powder Coated Guardrail Anchor Units, Type _ will be measured and paid as units of each completed
and accepted. No separate measurement will be made of any rail, terminal sections, posts, offset blocks,
concrete, hardware or any other components of the completed unit that are within the pay limits shown in
the plans for the unit as all such components will be considered to be part of the unit.

Powder Coated Steel Beam Guardrail Terminal Sections will be measured and paid in units of each
completed and accepted.

Powder Coated Additional Guardrail Posts will be measured and paid in units of each for completed and
accepted additional posts required but not shown in the plans.

There will be no measurement or payment made for guardrail delineators or guardrail end delineation as
they are incidental to the other pay items herein.

Such price and payment includes, but is not limited to, furnishing and erecting posts, offset blocks, rail,
terminal sections, miscellaneous hardware, and all other materials, field curving and shop curving of the
rail; excavation; furnishing and installing additional guardrail posts and additional offset blocks;
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backfilling; fabrication; welding; powder coating; galvanizing; furnishing and installing guardrail
delineators and end delineation.

Payment will be made under:

Pay Item Pay Unit
Powder Coated Galvanized Steel Beam Guardrail Linear Foot
Powder Coated Galvanized Steel Beam Guardrail, Shop Curved Linear Foot
Powder Coated Galvanized Guardrail Anchor Units, Type __ Each
Powder Coated Galvanized Guardrail Terminal Section Each
Powder Coated Galvanized Additional Guardrail Posts Each

HIGH STRENGTH CONCRETE FOR DRIVEWAYS:
(11-21-00) (Rev. 1-17-12) 848 SP10 RO2

Use high early strength concrete for all driveways shown in the plans and as directed by the Engineer.
Provide high early strength concrete that meets the requirements of Article 1000-5 of the 2018 Standard
Specifications.

Measurement and payment will be in accordance with Section 848 of the 2018 Standard Specifications.

PERMANENT SEEDING AND MUL CHING:
(7-1-95) 1660 SP16 R02

The Department desires that permanent seeding and mulching be established on this project as soon as
practical after slopes or portions of slopes have been graded. As an incentive to obtain an early stand of
vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the requirements
of Section 1660 in the 2018 Standard Specifications and within the following percentages of elapsed
contract times, an additional payment will be made to the Contractor as an incentive additive. The incentive
additive will be determined by multiplying the number of acres of seeding and mulching satisfactorily
completed times the contract unit bid price per acre for Seeding and Mulching times the appropriate
percentage additive.

Percentage of Elapsed Contract Time Percentage Additive
0% - 30% 30%
30.01% - 50% 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of availability
of the contract to the date the permanent seeding and mulching is acceptably completed divided by the total
original contract time.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as
follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so terminated
or suspended if funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in accordance with
the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory. When said samples are collected, the vendor shall supply an independent
laboratory report for each lot to be tested. Results from seed so sampled shall be final. Seed not meeting
the specifications shall be rejected by the Department of Transportation and shall not be delivered to North
Carolina Department of Transportation warehouses. If seed has been delivered it shall be available for
pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed,
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and
Wild Garlic. Seed shall not be labeled with the above weed species on the seed analysis label. Tolerances
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds
except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination percentages
as reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing
Laboratory will be used. Allowances, as established by the NCDOT, will be recognized for minimum pure
live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter
will be allowed on all other kinds of seed. In addition, all seed shall not contain more than 2% other crop
seed nor more than 1% total weed seed. The germination rate as tested by the North Carolina Department
of Agriculture shall not fall below 70%, which includes both dormant and hard seed. Seed shall be labeled
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with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and
1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are
verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase orders
of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass
Big Bluestem
Little Bluestem
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Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(2-12-18) 7.4

Revise the 2018 Standard Specifications as follows:

Division 7
Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1”
with “724-4”.

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1”
with “725-3”.

Division 10
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article number
“1080-50” with “1080-10"".

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace article
number “1080-61” with “1080-11".

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL,
replace article number “1080-72 with “1080-12".

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace article
number “1080-83” with “1080-13".
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving
out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or limited
permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project originating in a
guarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or other
noxious weeds.

©COoNo A~ LN
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing
and newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements
typically associated with individual projects will no longer be applied at the project level. Instead, these
requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the
construction craft/operator positions. Preference shall be given to providing training in the following skilled
work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements
that may be used by the contractors. However, the classifications established are not all-inclusive. Where
the training is oriented toward construction applications, training will be allowed in lower-level
management positions such as office engineers and estimators. Contractors shall submit new classifications
for specific job functions that their employees are performing. The Department will review and recommend
for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested shall

be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.
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PROJECT SPECIAL PROVISIONS
Utility Construction

B. Chad Houser, PE, PLS | Project Manager
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

Revise the 2012 Standard Specifications as follows:

Page 10-58, Sub-article 1036-1 General
add the following sentence:

All materials in contact with potable water shall be in conformance with Section 1417 of the Safe
Drinking Water Act.

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:
add the following sentences:

Utility Owner #1 is the The Town of Robbinsville. The contact person is Steve Hooper and he
can be reached by phone at (828 )479-3250.

Utility Owner #2 is the Graham County Board of Education. The contact person is Onley
Williams and he can be reached by phone at (828)479-6636.

Page 15-2, Sub-article 1500-9 Placing Pipelines into Service
add the following sentence:

Obtain approval from the NCDENR-Public Water Supply Section prior to placing a new water
line into service. Use backflow prevention assemblies for temporary connections to isolate new

water lines from existing water line.

11/2/2016 1/3
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Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization
change the allowable leakage formula to:

W = LDP = 148,000

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization, sixth paragraph:
Replace the paragraph with the following:

Sterilize water lines in accordance with Section 1003 of The Rules Governing Public Water
supply and AWWA C651 Section 4.4.3, the Continuous Feed Method. Provide a chlorine
solution with between 50 parts per million and 100 parts per million in the initial feed. If the
chlorine level drops below 10 parts per million during a 24 hour period, then flush, refill with
fresh chlorine solution, and repeat for 24 hours. Provide certified bacteriological and
contaminant test results from a state-approved or state-certified laboratory. Operate all valves
and controls to assure thorough sterilization.

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization, seventh paragraph:
delete the words “may be performed concurrently or consecutively.”
and replace with “shall be performed consecutively.”

Page 15-7, sub-article 1515-2 Materials,
replace paragraph beginning “Double check valves...” with the following:

Double Check valves (DCV) and Reduced Pressure Zone principal (RPZ) backflow prevention
assemblies shall be listed on the University of Southern California Foundation for Cross-
Connection Control and Hydraulic Research list of approved backflow devices.

Page 15-11, Sub-article 1520-3(A)(2) Testing, line 5,
replace the second paragraph with the following:

Test all 24" and smaller gravity sewer lines for leakage using infiltration, exfiltration, or air test.
Perform visual inspection on gravity sewer lines larger than 24". Perform line and grade testing
and deflection testing on all gravity sewer lines.

11/2/2016 2/3



Project: U-5866 UC-3 County: Graham

Watertight Lids for Sanitary Sewer Manholes

Locking watertight frames and covers shall be used where shown on the plans. Frames and covers
shall be produced from ASTM A 48-74, class 30 iron. The minimum weight of the frame and cover
shall be 310 pounds, as per Detail 71B-1. The frame flange shall have four one-inch holes at 90
degrees for anchoring the flange to the concrete manhole with 4 each - 5/8” dia. bolts. The
Contractor shall coordinate the bolt circle diameter with the manhole and frame suppliers. The
cover shall have four holes for bolts at 90 degrees for locking the cover to the frame. The frame
shall be tapped and the cover attached using four hexhead 1/2” X 1-3/4” brass or stainless steel
bolts. A neoprene gasket shall be provided between the cover and the frame seat. Butyl rubber
sealant shall be provided between the frame, grade rings, and all manhole sections. Only frames
and covers manufactured and tested in the U.S.A. will be allowed. Manhole covers are to be
provided with two one-inch diameter holes for ventilation, unless the Project Plans indicate that
the manhole is to be vented to a specified elevation or a sealed manhole indicated.

Measurement and Payment:

No direct payment will be made for utility construction work required by the preceding provisions,
which are general requirements applying to utility construction, and all of the requirements stated
will be considered incidental work, paid for at the contract unit prices of the various utility items
included in the contract.

Project Information:

All proposed utility construction shall meet the applicable requirements of the NC
Department of Transportation's "Standard Specifications for Roads and Structures"
dated January 2012.

Provide access for Department personnel and the owner's representatives to all phases

of construction. Notify Department personnel and the utility owner two weeks prior to
commencement of any work and one week prior to service interruption. Keep utility

owner's representatives informed of work progress and provide opportunity for inspection of
construction and testing. Any work on these lines must be coordinated through the Engineer and
the utility owner before beginning.

11/2/2016 373
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PROJECT SPECIAL PROVISIONS
Utilities by Others

TGS Engineers
706 Hillsborough Street - Suite 200
Raleigh, NC 27603

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A) Duke Energy - Power Distribution
B) Zito Media- CATV
C) Frontier Communications - Communications

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the 2012 Standard
Specifications.

Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) Duke Energy - Power Distribution

1) Duke Energy will not be relocated by date of availability.

2) The Contractor shall provide fill material as noted on the plans prior to Duke
beginning their relocation. This material is at -Y- 20+60+/- Lt. Duke will
begin relocation approximately 30 days after notified the grading is
completed and will take approximately 30 days to complete their relocation.

3) Contact person for Duke Energy is Kenny Blanchard at 828-457-1195

B) Zito Media-CATV
1) Zito Media will not be relocated by date of availability. They indicated

relocations should be completed within 30 days after Duke Energy relocates.
2) Contact person for Zito Media is Gary Fuller at 828-736-7760

5/9/17 1/2
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PROJECT SPECIAL PROVISIONS
Utilities by Others

C) Frontier Communications - Communications

1) Frontier Communications will not be relocated by date of availability. They
indicated relocations should be completed within 30 days after Duke Energy and

Zito Media relocate.
2) Contact person for Frontier Communications is Tina Rutherford at828-631-4058

5/9/17 212
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PROJECT SPECIAL PROVISIONS

EROSION CONTROL

BORROW PIT DEWATERING BASIN:
(3-17-09) (Rev 3-2-11)

Description

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural
background conditions, the existing turbidity level shall not be increased.

Construct, maintain and remove earth embankments used to reduce turbidity from dewatering
borrow sites. Work includes providing porous coir fiber baffle, filtration geotextile, stone and
outlet structures; cleaning out, maintaining, removing and disposing of the borrow pit dewatering
basin and all components; and reshaping, dressing, seeding and mulching the area.

Materials

Refer to Division 10

Item Section
Riprap, Class A, B, 1, and 2 1042
Geotextile for Drainage, Type 2 1056
Coir Fiber Baffle 1640-2

Use suitable excavated materials, as specified in Sections 225, 230 and 240 of the Standard
Specifications in the construction of earth embankments for borrow pit dewatering basins, except
where otherwise specified.

Construction Methods

Construct borrow pit dewatering basins according to the detail in the erosion control plans, and at
locations shown on Reclamation Plans or in areas as directed.

The volume of the borrow pit dewatering basin will be based on a 2 hour retention time. The pump
rate shall not exceed 1,000 GPM. The Contractor, at his option, may use a greater retention time
for managing turbidity.

The straight line distance between the inlet and outlet shall be divided to include a forebay chamber
in the upper quarter cell. Install one porous coir fiber baffle across the full width of the basin to
delineate the forebay chamber. Do not use earthen or rock baffle. Install filtration geotextile on
the interior side slopes and the floor of the forebay.
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The water pumped from the borrow pit into the dewatering basin shall be obtained from the top of
the water column and shall be discharged into the forebay in a non-erodible manner.

The borrow pit dewatering basin outlet shall be a vertical non-perforated riser pipe or flash board
riser attached with a watertight connection to a barrel that carries the water through the
embankment.

Maintenance and Removal

Maintain the borrow pit dewatering basin, coir fiber baffle, and remove and dispose of silt
accumulations in accordance with Article 1630-3 of the Standard Specifications. The Contractor
may include a drain device for maintenance and removal at his discretion.

Remove the borrow pit dewatering basin once dewatering operations are completed. Grade, seed,
and mulch the area after removal of the borrow pit dewatering basin in accordance with Section
1660 of the Standard Specifications. The area shall be stabilized with an approved groundcover
before final acceptance of the site.

Measurement and Payment

No direct payment will be made for borrow pit dewatering basins with the exception of the work
of silt removal during dewatering basin operation and the work of seeding and mulching after
removal of the dewatering basin. All other work and materials required for installation,
maintenance and removal of borrow pit dewatering basins shall be incidental to Borrow
Excavation. Such price and payments will be full compensation for the work of constructing,
maintaining and removing the borrow pit dewatering basin including, but not limited to, the
construction and removal of the borrow pit dewatering basin; furnishing of the outlet structure,
baffle, filtration geotextile, stone and optional drain devices; and removal of all such items once
dewatering operations are completed.

Removal and disposal of silt accumulations during dewatering operations will be measured and
paid at the contract unit price per cubic yard for Silt Excavation in accordance with Article 1630-
4 of the Standard Specifications.

Grading, seeding, and mulching the area after removal of the borrow pit dewatering basin will be
measured and paid at the contract unit price per acre for Seeding and Mulching in accordance with
Section 1660-8 of the Standard Specifications.
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COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations
as directed. Work includes providing all materials, excavating and backfilling, and placing and
securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
ltem Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross section
of the area covered. Bury the top slope end of each piece of mat in a narrow trench at least 6 in.
deep and tamp firmly. Where one roll of matting ends and a second roll begins, overlap the end
of the upper roll over the buried end of the second roll so there is a 6 in. overlap. Construct check
trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.
Fold over and bury mat to the full depth of the trench, close and tamp firmly. Overlap mat at least
6 in. where 2 or more widths of mat are installed side by side.
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Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along
the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard
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CONCRETE WASHOUT STRUCTURE:
(1-19-16)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These enclosures
are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete waste water.

Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.

Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/soil water/details/



http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/
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Alternate details for accommodating concrete washout may be submitted for review and approval.

The alternate details shall include the method used to retain and dispose of the concrete waste
water within the project limits and in accordance with the minimum setback requirements. (5 feet
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details are approved then those details will also be paid for per each approved

and installed device.

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
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ENVIRONMENTALLY SENSITIVE AREAS:

Description

This project is located in an Environmentally Sensitive Area. This designation requires special
procedures to be used for clearing and grubbing, temporary stream crossings, and grading
operations within the Environmentally Sensitive Areas identified on the plans and as designated
by the Engineer. This also requires special procedures to be used for seeding and mulching and
staged seeding within the project.

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the
stream or depression measured from top of streambank or center of depression.

Construction Methods

(A)

(B)

(©)

(D)

Clearing and Grubbing

In areas identified as Environmentally Sensitive Areas, the Contractor may perform
clearing operations, but not grubbing operations until immediately prior to beginning
grading operations as described in Article 200-1 of the Standard Specifications. Only
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately
prior to beginning grading operations. Erosion control devices shall be installed
immediately following the clearing operation.

Grading

Once grading operations begin in identified Environmentally Sensitive Areas, work shall
progress in a continuous manner until complete. All construction within these areas shall
progress in a continuous manner such that each phase is complete and areas are
permanently stabilized prior to beginning of next phase. Failure on the part of the
Contractor to complete any phase of construction in a continuous manner in
Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension
of work in accordance with Article 108-7 of the Standard Specifications.

Temporary Stream Crossings

Any crossing of streams within the limits of this project shall be accomplished in
accordance with the requirements of Subarticle 107-12 of the Standard Specifications.

Seeding and Mulching
Seeding and mulching shall be performed in accordance with Section 1660 of the Standard

Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.



DN00560 U-5866 EC-8 Graham

Seeding and mulching shall be performed on the areas disturbed by construction
immediately following final grade establishment. No appreciable time shall lapse into the
contract time without stabilization of slopes, ditches and other areas within the
Environmentally Sensitive Areas.

(E)  Stage Seeding

The work covered by this section shall consist of the establishment of a vegetative cover
on cut and fill slopes as grading progresses. Seeding and mulching shall be done in stages
on cut and fill slopes that are greater than 20 feet in height measured along the slope, or
greater than 2 acres in area. Each stage shall not exceed the limits stated above.

Additional payments will not be made for the requirements of this section, as the cost for this work
shall be included in the contract unit prices for the work involved.

LAWN TYPE APPEARANCE:

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.
Remove all trash, debris, and stones %" and larger in diameter or other obstructions that could
interfere with providing a smooth lawn type appearance. These areas shall be reseeded to match
their original vegetative conditions, unless directed otherwise by the Field Operations Engineer.

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum extent
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside
the construction limits shall only be removed upon approval of Engineer. No additional payment
will be made for this minimization work.
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REFORESTATION:

Description

Reforestation will be planted within interchanges and along the outside borders of the road, and in
other areas as directed. Reforestation is not shown on the plan sheets. See the Reforestation Detail
Sheet.

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing
activities shall be restored to the preconstruction contours and revegetated with native woody
species.

The entire Reforestation operation shall comply with the requirements of Section 1670 of the
Standard Specifications.

Materials

Reforestation shall be bare root seedlings 12"-18" tall.

Construction Methods

Reforestation shall be shall be planted as soon as practical following permanent Seeding and
Mulching. The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line,
or as directed.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture ratio,
method of application, and the time of application shall be submitted to the Engineer for approval.
With the approval of the Engineer, seedlings may be coated before delivery to the job or at the
time of planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots
shall be moistened immediately prior to planting.

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15.

Measurement and Payment

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard
Specifications.
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RESPONSE FOR EROSION CONTROL.:

Description

Graham

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown herein,
by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat sy
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat sy
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the

above work items.

Measurement and

Payment

Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily
completes an erosion control action described in Form 1675. The provisions of Article 104-5 of
the Standard Specifications will not apply to this item of work.
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Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The
fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved
by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The
flagging shall be at least 1 in width. The flagging material shall be vinyl and shall be orange in
color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall
be erected to conform to the general contour of the ground.

(A)  Safety Fencing
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Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or
set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all
backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may, at
the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across
each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work being
paid for as “Construction Surveying”, except that where there is no pay item for construction
surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand clearing
shall be identified with a different colored flagging to distinguish it from mechanized clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation
of the interior boundaries. This delineation will be considered incidental to the work being paid
for as Construction Surveying, except that where there is no pay item or construction surveying
the cost of boundary flagging delineation shall be included in the unit prices bid for the various
items in the contract. Installation for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly
visible orange flagging attached. Stakes shall be installed a minimum of 6” into the ground.
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not
substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation,
as the cost of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.
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Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and post
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot
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STABILIZATION REQUIREMENTS:

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

NATIVE GRASS SEEDING AND MUL CHING: (West)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot
zone on both sides of the stream or depression, measured from top of stream bank or center of
depression. The stream bank of the stream relocation shall be seeded by a method that does not
alter the typical cross section of the stream bank. Native Grass Seeding and Mulching shall also
be performed in the permanent soil reinforcement mat section of preformed scour holes, and in
other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

August 1 - June 1 May 1 — September 1

18# Creeping Red Fescue 18# Creeping Red Fescue

8# Big Bluestem 8# Big Bluestem

6# Indiangrass 6# Indiangrass

A# Switchgrass 44 Switchgrass

35# Rye Grain 25# German or Browntop Millet
500# Fertilizer 500# Fertilizer

40004 Limestone 4000 Limestone

Approved Creeping Red Fescue Cultivars:

Aberdeen Boreal Epic Cindy Lou
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

Temporary Seeding

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet or Browntop Millet
shall be used in summer months and rye grain during the remainder of the year. The Engineer will
determine the exact dates for using each kind of seed.

Fertilizer Topdressing

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds
per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and
the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as
directed.

Supplemental Seeding

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and
the rate of application may vary from 25# to 75# per acre. The actual rate per acre will be
determined prior to the time of topdressing and the Contractor will be notified in writing of the
rate per acre, total quantity needed, and areas on which to apply the supplemental seed. Minimum
tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to
prevent disturbance of existing vegetation. A clodbuster (ball and chain) may be used where
degree of slope prevents the use of a sod seeder.

Mowing
The minimum mowing height shall be 6 inches.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.
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STABILIZATION REQUIREMENTS:
(3-11-16) S-4

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (WestEd)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1 May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1 May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass

30# Hard Fescue 30# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

40004 Limestone 40004 Limestone
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06 Dust

2" Millennium
34 Millennium
Apache Il
Avenger
Barlexas
Barlexas Il
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner Il
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte
Garrison
Gazelle 1l
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

EC-17

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

OI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor 11
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket

Scorpion
Serengeti
Shelby

Sheridan

Signia

Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline

Solara

Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo
Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen
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4-Season
Alexa Il
America
Apollo
Arcadia
Aries
Armada
Arrow
Arrowhead
Aura

Avid
Award
Awesome
Bandera
Barduke
Barnique
Baroness
Barrister
Barvette HGT
Bedazzled
Belissimo
Bewitched
Beyond
Blacksburg Il
Blackstone
Blue Note

Aurora Il
Aurora Gold
Berkshire
Bighorn GT
Chariot

EC-18

Graham

Approved Kentucky Bluegrass Cultivars:

Blue Velvet Gladstone
Blueberry Granite
Boomerang Hampton
Brilliant Harmonie
Cabernet Impact
Champagne Jefferson
Champlain Juliet
Chicago Il Jump Start
Corsair Keeneland
Courtyard Langara
Delight Liberator
Diva Madison
Dynamo Mercury
Eagleton Midnight
Emblem Midnight 11
Empire Moon Shadow
Envicta Moonlight SLT
Everest Mystere
Everglade Nu Destiny
Excursion NuChicago
Freedom Il NuGlade
Freedom 111 Odyssey
Front Page Perfection
Futurity Pinot
Gaelic Princeton 105
Ginney 11 Prosperity
Approved Hard Fescue Cultivars:
Eureka 1l Oxford
Firefly Reliant 11
Granite Reliant IV
Heron Rescue 911
Nordic Rhino

Quantum Leap
Rambo
Rhapsody
Rhythm

Rita

Royce
Rubicon
Rugby Il
Shiraz
Showcase
Skye

Solar Eclipse
Sonoma
Sorbonne
Starburst
Sudden Impact
Total Eclipse
Touche
Tsunami
Unique
Valor
Voyager 1l
Washington
Zinfandel

Scaldis Il
Spartan 11
Stonehenge

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 -

December 31.

The Crown Vetch Seed should be double inoculated if applied with a hand seeder. Four times the
normal rate of inoculant should be used if applied with a hydroseeder. If a fertilizer-seed slurry is
used, the required limestone should also be included to prevent fertilizer acidity from killing the
inoculant bacteria. Caution should be used to keep the inoculant below 80° F to prevent harm to
the bacteria. The rates and grades of fertilizer and limestone shall be the same as specified for

Seeding and Mulching.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant

food as a 10-20-20 analysis and as directed.
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TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of
runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at
locations shown on the plans or as directed. Installation shall follow the detail provided in the
plans and as directed. Work includes furnishing materials, installation of Temporary Rock Silt
Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks
Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard
Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of
the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard
Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina Department
of Environment and Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as
an approved PAM product for use in North Carolina.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A)
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided
in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type
A and matting where the water is going to flow over. PAM applications shall be done during
construction activities and after every rainfall event that is equal to or exceeds 0.50 in.
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The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in
this contract.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound

SKIMMER BASIN WITH BAFFLES:

Description

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in
the erosion control plans. See the Skimmer Basin with Baffles Detail sheet provided in the erosion
control plans. Work includes constructing sediment basin, installation of temporary slope drain
pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer, providing and placing
stone pad on bottom of basin underneath skimmer device, providing and placing a geotextile
spillway liner, providing coir fiber mat stabilization for the skimmer outlet, disposing of excess
materials, removing temporary slope drain, coir fiber baffles, geotextile liner and skimmer device,
backfilling basin area with suitable material and providing proper drainage when basin area is
abandoned.

Materials
Item Section
Stone for Erosion Control, Class B 1042
Geotextile for Soil Stabilization, Type 4 1056
Fertilizer for Temporary Seeding 1060-2

Seed for Temporary Seeding 1060-4
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Seeding and Mulching 1060-4
Matting for Erosion Control 1060-8
Staples 1060-8
Coir Fiber Mat 1060-14
Temporary Slope Drain 1622-2
Coir Fiber Baffle 1640

Provide appropriately sized and approved skimmer device.

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling
connection to serve as the arm pipe. For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter
shall be 1.5 inches. For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation.

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve
as the barrel pipe through the earthen dam.

Anchors: Staples, stakes, or reinforcement bars shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Excavate basin according to the erosion control plans with basin surface free of obstructions,
debris, and pockets of low-density material. Install temporary slope drain pipe and construct the
primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control
plans. Temporary slope drain pipe at inlet of basin may be replaced by geotextile as directed.
Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section
1640 of the Standard Specifications.
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Install skimmer device according to manufacturer recommendations. Install 4” Schedule 40 PVC
pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the
detail, and extend the pipe so the basin will drain. Attach a 6 ft. arm pipe to the coupling connection
and skimmer according to manufacturer recommendations. The coupling shall be rigid and non-
buoyant and not exceed a diameter of 4” and 12” in length. Attach the rope included with the
skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake
or metal post. Clean out skimmer device when it becomes clogged with sediment and/or debris
and is unable to float at the top of water in skimmer basin. Take appropriate measures to avoid ice
accumulation in the skimmer device. Construct a stone pad of Class B stone directly underneath
the skimmer device at bottom of basin. The pad shall be a minimum of 12” in height, and shall
have a minimum cross sectional area of 4 ft. by 4 ft.

Line primary spillway with geotextile unrolled in the direction of flow and lay smoothly but
loosely on soil surface without creases. Bury edges of geotextile in a trench at least 5" deep and
tamp firmly. If geotextile for the primary spillway is not one continuous piece of material, make
horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream
geotextile. Secure geotextile with eleven gauge wire staples shaped into a u shape with a length
of not less than 12" and a throat not less than 1" in width. Place staples along outer edges and
throughout the geotextile a maximum of 3 ft. horizontally and vertically. Geotextile shall be placed
to the bottom and across the entire width of the basin according to the Skimmer Basin with Baffles
detail. Place sealant inside basin around barrel pipe on top of geotextile with a minimum width of
6 in.

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will
prevent contact of the coir fiber matting with the soil. Unroll the matting and apply without
stretching such that it will lie smoothly but loosely on the soil surface. Wooden stakes,
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans
and as directed. Place anchors across the matting at the ends approximately 1 ft. apart. Place
anchors along the outer edges and down the center of the matting 3 ft. apart.

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 and
1660-7 of the Standard Specifications. Straw or excelsior matting shall be installed on all bare
side slope sections immediately upon the completion of seeding and in accordance with Article
1631-3 of the Standard Specifications.

Measurement and Payment
Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications, as calculated from the typical section throughout the length of the basin as shown

on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.
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Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard
Specifications.

__" Skimmer will be measured in units of each. " Skimmer will be measured and paid for as the
maximum number of each size skimmer acceptably installed and in use at any one time during the
life of the project. Barrel and arm pipe, cleanout, relocation and reinstallation of " Skimmer is
considered incidental to the measurement of the quantity of _ ” Skimmer and no separate payment
will be made. No separate payment shall be made if " Skimmer, barrel and/or arm pipe(s) are
damaged by ice accumulation.

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along
the surface of the ground over which coir fiber mat is installed and accepted.

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the
Standard Specifications.

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article
1610-4 of the Standard Specifications.

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the
Standard Specifications.

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of
the Standard Specifications.

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications.

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of
the Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit

__" Skimmer Each
Coir Fiber Mat Square Yard
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STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

TEMPORARY DIVERSION:

This work consists of installation, maintenance, and cleanout of Temporary Diversions in
accordance with Section 1630 of the Standard Specifications. The quantity of excavation for
installation and cleanout will be measured and paid for as Silt Excavation in accordance with
Acrticle 1630-3 of the Standard Specifications.

TEMPORARY EARTH BERMS:

Description

This work consists of installing, maintaining, and removing any and all material required for the
construction of temporary earth berms. The temporary earth berms shall be used to direct the flow
of water to specific erosion control device(s), or to direct water flowing from offsite around/away
from specific area(s) of construction.

Construction Methods

The Contractor shall install the temporary earth berms in accordance with the details in the plans
and at locations indicated in the plans, and as directed. Upon installation, the earth berms shall be
immediately stabilized as provided in Section 1620 of the Standard Specifications. Other
stabilization methods may be utilized with prior approval from the Engineer.

Upon completion of the project, the temporary earth berms shall be removed. The earth material
can be utilized in the filling of silt ditches and detention devices, or graded to match the existing
contours and permanently seeded and mulched.

Measurement and Payment

The installation of the temporary earth berms will be paid for as Borrow Excavation as provided
in Section 230 of the Standard Specifications or included in the lump sum price for grading.

Stabilization of the temporary earth berms will be paid for as Temporary Seeding as provided in
Section 1620 of the Standard Specifications.
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Such price and payment shall be considered full compensation for all work covered by this section
including all materials, construction, maintenance, and removal of the temporary earth berms.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the Contractor’s
own negligence or for his own convenience, will be paid for at the appropriate contract unit price
for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste
Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
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1. 2012 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES
The 2012 Standard Specifications are revised as follows:
1.1. Polymer Concrete (PC) Junction Boxes (1091-5(B))

Page 10-202, revise paragraph starting on line 9 to read “Provide polymer concrete (PC) boxes
which have bolted covers and open bottoms. Provide vertical extensions of 6" to 12" as required by
project special provisions.”

Page 10-202, revise sentence beginning on line 14 to read “Other thermoplastic materials may be
used for components which are not normally exposed to sunlight.”

1.2. Submittal Requirements (1098-1(B))
Page 10-208, replace paragraph on line 34 with the following:

Submit for approval catalog cuts and/or shop drawings for materials proposed for use on the
project. Allow 40 days for review of each submittal. Do not fabricate or order material until receipt
of Engineer’s approval.

Submit 4 copies of each catalog cut and/or drawing and show for each component the material
description, brand name, stock-number, size, rating, manufacturing specification and the intended
use (identified by labeling all components with the corresponding contract line item

number). Present the submittals neatly arranged in the same order as the contract bid

items. Electronic submittals of catalog cuts and drawings may be accepted in lieu of hard copies.

One hard copy and an electronic (PDF) copy of reviewed submittals will be returned to the Engineer
from the ITS and Signals Unit.

1.3. Junction Boxes (1098-5)

Page 10-212, sub-Section 1098-5(C) Oversized Junction Boxes

Revise sentence to read, “Provide oversized junction boxes and covers with minimum inside
dimensions of 28"(1) x 15"(w) x 22"(h).”

1.4. Controllers with Cabinets — Material (1751-2)

Page 17-37, Section 1751-2 Material
Add the following paragraph:

When the plans or specifications require a Type 2070L controller, contractor may provide a Type
2070E controller. Unless otherwise allowed by the Engineer, provide controllers of only one type.

1.5. Pedestals (1098-14)

Page 10-218, sub-Section 1098-14(A) Pedestal Shaft
Replace “6063-T6” with “6061-T6” in the second paragraph on line 24.

Page 10-219, sub-Section 1098-14(B) Transformer Bases
Revise paragraph 2, lines 19 to 21 to read: “Provide a minimum access opening for all
transformer bases of 8”x 8” with an access door that is attached with a %4 x %4” long stainless
steel vandal proof screw to secure access door.”
Add the following sentence after the second sentence of paragraph 3 on line 24: “Include a set
screw prep and 3/8”-16 x 17 stainless steel set screw to secure the pedestal post to the pedestal
base.”
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Page 10-219-220, sub-Section 1098-14 (C) Anchor Bolts

Replace

entire paragraph on page 219, line 45-49 and page 220, line 1-5 with the following

paragraphs:

For each pedestal, provide four (4) anchor bolts meeting the requirements of ASTM F1554,
Grade 55, of the size and length specified in Roadway Standard Drawings No. 1743. Provide
anchor bolts with coarse threads meeting the bolt/thread criteria specified by AISC. Provide
threads for a minimum length of 4" on each end of the bolt. All thread anchor rods may be used.
Ensure anchor bolts are hot-dipped galvanized in accordance with ASTM A153.

For each anchor bolt:

Provide three (3) heavy hex nuts; one at the top, and 2 at the bottom (embedded end) of
the anchor bolt. Provide hex nuts with coarse threads that match the anchor bolt thread
requirements above. Provide hex nuts that meet the requirements of ASTM A563
Grade DH, ASTM A194, Grade 2H or equivalent. Galvanize all heavy hex nuts in
accordance with ASTM A153.

Provide one (1) standard size washer that meets the requirements of ASTM F436 for use
between the two heavy hex nuts on the embedded end of the anchor bolt. Galvanize in
accordance with ASTM A153.

Provide one (1) extra thick, oversized washer for use over the slotted opening of the
pedestal base. Fabricate washer to meet the chemical, physical, and heat treating
requirements of ASTM F436. Fabricate the washer to the diameter and thickness needed.
Galvanize fabricated washer in accordance with ASTM A153. Heat treat to the same
requirements as F436 (i.e. 26 to 45 HRC).

For a % diameter anchor bolt mounted in a 1 '2” slotted opening, the dimensional
requirements for an extra thick, oversized washer are as follows:

0 The minimum Outside Diameter (OD) required is 2 %”.
0 The hole Inside Diameter (ID) = Nominal Bolt Diameter + 1/16”= 0.812”.
O The minimum washer thickness required is 3/8”.

If anchor bolts less than %4 in diameter are proposed for use to anchor pedestal bases,
provide a washer calculation to ensure the washer thickness is adequate. To account for
any pedestal manufacturing differences, verify the actual slotted opening width of the
pedestal base anchoring points, and include it in the calculation. Anchor bolts that are
less than '%2” in diameter may not be used as they are not structurally adequate to
support the pedestal and may inhibit the performance of the breakaway base.

The fabrication process for thick washers makes the washer slightly tapered (i.e. the top
OD and the bottom OD are not the same). Install thick washers with the larger diameter
face down against the pedestal base casting.

Do not use standard washers over the slotted opening of the pedestal base. Do not
substitute or stack thin washers to achieve the required thickness specified or required.

In addition to the submittal requirements of Section 1098-1(B), provide Mill Certifications,
Galvanization Certifications, and Heat Treating Certifications for all anchor bolts, fabricated
washers, and structural hardware.
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1.6. Pedestals (1743)

Page 17-34, Add the following new sub-Section:
1743-4 - Screw-In Helical Foundation Anchor Assembly
Description:

Furnish and install screw-in helical foundation as an alternative to the standard reinforced
concrete foundation specified in Article 1743 “Pedestals” of the Standard Specifications, for
supporting Type I and Type II Pedestals. Do not use for Type III Pedestals.

Materials for Type | — Pedestrian Pushbutton Post:

Fabricate pipe assembly consisting of a 4” diameter x 56” long pipe, single helical blade and square
fixed attachment plate. Furnish pipe in accordance with ASTM A-53 ERW Grade B and include a 2” x
3” cable opening in the pipe at 18 below the attachment plate. Furnish steel attachment plate and
helical blade in accordance with ASTM A-36. Include (4) slotted mounting holes in the attachment
plate to fit bolt circles ranging from 7-3/4” to 14-3/4" diameter. Furnish additional 3/4” keyholes at
slotted holes to permit anchor bolt installation and replacement from top surface. Include combination
bolt-head retainer and dirt scrapers at the attachment plate underside to allow for a level or flush-mount
plate installation with respect to the finished grade. Galvanize pipe assembly components in accordance
with AASHTO M 111 or an approved equivalent.

Furnish (4) 3/4"-10NC x 3” square head anchor bolts to meet the requirements of ASTM 325.
Provide (4) 3/4” plain flat galvanized washers, (4) 3/16” thick galvanized plate washers and (4) 3/4"
galvanized hex nuts. Galvanize in accordance with AASHTO M 111 or an approved equivalent.

Construction Methods for Type | — Pedestrian Pushbutton Post:

Advance or mechanically screw foundation into soil up until top of attachment plate is level with
finished grade. Slide the anchor bolt heads through the keyhole openings and under the attachment
plate with threads pointing up. Bolt the pedestal base to the foundation attachment plate. For further
construction methods, see manufacturer’s installation drawings.

Materials for Type Il — Normal-Duty Pedestal:

Fabricate pipe assembly consisting of a 6” diameter x 60 long, single helical blade, 1-1/4” diameter
stinger rod and square fixed attachment plate. Furnish pipe in accordance with ASTM A-53 ERW
Grade B using schedule 40 wall thickness and include a 2”” x 3 cable opening in the pipe at 18 below
the attachment plate. Furnish steel attachment plate, helical blade and stinger rod in accordance with
ASTM A-36. Include (4) slotted mounting holes in the attachment plate to fit bolt circles ranging from
10” to 15" diameter. Furnish additional 1-1/4” keyholes at slotted holes to permit anchor bolt
installation and replacement from top surface. Include combination bolt-head retainer and dirt scrapers
at the attachment plate underside to allow for a level or flush-mount plate installation with respect to the
finished grade. Galvanize pipe assembly components in accordance with AASHTO M 111 or an
approved equivalent.

Furnish (4) 1"-8NC x 4” galvanized Grade 5 square head anchor bolts. Provide (4) 1” plain flat
galvanized washers and (4) 1" galvanized hex nuts. Galvanize in accordance with AASHTO M 111 or
an approved equivalent.

Construction Methods for Type Il — Normal-Duty Pedestal:

Advance or mechanically screw foundation into soil up until top of attachment plate is level with
finished grade. Slide the anchor bolt heads through the keyhole openings and under the attachment
plate with threads pointing up. Bolt the pedestal base to the foundation attachment plate.

For further construction methods, see manufacturer’s installation drawings.

Version 12.5 5 print date: 05/01/17



U-5866 TS-6 Graham County

Page 17-34, revise Measurement and Payment to sub-Section 1743-5.
Revise the last paragraph to read:

No measurement will be made for pedestal foundations, pedestal screw-in helical foundations,
grounding systems and any peripheral pedestal mounting hardware as these are incidental to furnishing
and installing pedestals.

2. SIGNAL HEADS
2.1. MATERIALS
A. General:

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 12-inch
and 16-inch pedestrian signal head housings and end caps from die-cast aluminum. Fabricate 9-inch
pedestrian signal head housings, end caps, and visors from virgin polycarbonate material. Provide
visor mounting screws, door latches, and hinge pins fabricated from stainless steel. Provide interior
screws, fasteners, and metal parts fabricated from stainless steel.

Fabricate tunnel and traditional visors from sheet aluminum.

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of
tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when
supplied as components of messenger cable mounting assemblies, pole and pedestal mounting
assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester
paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to
3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting
brackets for mast-arm attachments, messenger cable hanger components or balance adjuster
components.

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic
baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169,
“Enamel Heat Resisting, Instrument Black.”

Where required, provide polycarbonate signal heads and visors that comply with the provisions
pertaining to the aluminum signal heads listed on the QPL with the following exceptions:

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide
UV stabilized polycarbonate plastic with a minimum thickness of 0.1 & 0.01 inches that is
highway yellow (Federal Standard 595C, Color Chip 13538). Ensure the color is incorporated
into the plastic material before molding the signal head housings and end caps. Ensure the plastic
formulation provides the following physical properties in the assembly (tests may be performed
on separately molded specimens):

Test Required Method

Specific Gravity 1.17 minimum ASTM D 792
Flammability Self-extinguishing | ASTM D 635
Tensile Strength, yield, PSI 8500 minimum ASTM D 638
Izod impact strength, ft-1b/in [notched, 1/8 inch] | 12 minimum ASTM D 256

For pole mounting, provide side of pole mounting assemblies with framework and all other
hardware necessary to make complete, watertight connections of the signal heads to the poles and
pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary
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hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the
positive locking device on the signal head with the serrations integrally cast into the brackets.
Provide upper and lower pole plates that have a 1 Y-inch vertical conduit entrance hubs with the
hubs capped on the lower plate and 1 '2-inch horizontal hubs. Ensure that the assemblies provide
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads.
Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum
of ten Number 14 AWG conductors.

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive
locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless
steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head
bolts for attachment to pedestal. Provide a center post for multi-way slipfitters.

For light emitting diode (LED) traffic signal modules, provide the following requirements for
inclusion on the Department’s Qualified Products List for traffic signal equipment.

1. Sample submittal,

2. Third-party independent laboratory testing results for each submitted module with evidence of
testing and conformance with all of the Design Qualification Testing specified in section 6.4
of each of the following Institute of Transportation Engineers (ITE) specifications:

e Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Circular Signal
Supplement

e Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Vehicle Arrow
Traffic Signal Supplement

e Pedestrian Traffic Control Signal Indications —Light Emitting Diode (LED) Signal
Modules.

(Note: The Department currently recognizes two approved independent testing laboratories.
They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories.
Independent laboratory tests from other laboratories may be considered as part of the QPL
submittal at the discretion of the Department,

3. Evidence of conformance with the requirements of these specifications,
4. A manufacturer’s warranty statement in accordance with the required warranty, and

5. Submittal of manufacturer’s design and production documentation for the model, including
but not limited to, electrical schematics, electronic component values, proprietary part
numbers, bill of materials, and production electrical and photometric test parameters.

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED
traffic signal modules.

In addition to meeting the performance requirements for the minimum period of 60 months,
provide a written warranty against defects in materials and workmanship for the modules for a
period of 60 months after installation of the modules. During the warranty period, the manufacturer
must provide new replacement modules within 45 days of receipt of modules that have failed at no
cost to the State. Repaired or refurbished modules may not be used to fulfill the manufacturer’s
warranty obligations. Provide manufacturer’s warranty documentation to the Department during
evaluation of product for inclusion on Qualified Products List (QPL).
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B. Vehicle Signal Heads:

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with
provisions for attaching backplates.

Provide visors that are 8 inches in length for 8-inch vehicle signal head sections. Provide visors
that are 10 inches in length for 12-inch vehicle signal heads.

Provide a termination block with one empty terminal for field wiring for each indication plus one
empty terminal for the neutral conductor. Have all signal sections wired to the termination block.
Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread
size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads.
Mount the termination block in the red section on five-section vehicle signal heads.

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less
than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom
of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and
are used only for connecting the bottom signal sections together may be flat in construction.

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance
adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make
complete, watertight connections of the vehicle signal heads to the messenger cable. Fabricate
messenger cable hanger components, wire outlet bodies and balance adjuster components from
stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM
A123. Provide serrated rings made of aluminum. Provide messenger cable hangers with U-bolt
clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-
bolt clamps and nuts from stainless steel.

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other
hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast
arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment.
Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.
Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms. Ensure
all fastening hardware and fasteners are fabricated from stainless steel.

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an
assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal
sections. Use LEDs that are aluminum indium gallium phosphorus (AllnGaP) technology for red and
yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright
type LEDs that are rated for 100,000 hours of continuous operation from -40°F to +165°F. Design
modules to have a minimum useful life of 60 months and to meet all parameters of this specification
during this period of useful life.

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw
connection to the existing terminal block in a standard signal head. Do not provide other types of
crimped terminals with a spade adapter.

Ensure the power supply is integral to the module assembly. On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.
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Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the
LED. Transparent tinting films are unacceptable. Provide a lens that is integral to the unit with a

smooth outer surface.

1. LED Circular Signal Modules:

Provide modules in the following configurations: 12-inch circular sections, and 8-inch circular
sections. All makes and models of LED modules purchased for use on the State Highway System
shall appear on the current NCDOT Traffic Signal Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2012 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads — Light Emitting
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VITCSH
Circular Supplement) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined

in the VTCSH Circular Supplement:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
12-inch red circular 17 11
8-inch red circular 13 8
12-inch green circular 15 15
8-inch green circular 12 12

For yellow circular signal modules, provide modules tested under the procedures outlined in the
VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch
circular module and 13 Watts or less for the 8-inch circular module.

Note: Use a wattmeter having an accuracy of £1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

2. LED Arrow Signal Modules

Provide 12-inch omnidirectional arrow signal modules. All makes and models of LED modules
purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal
Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2012 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the
ITE “Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Vehicle Arrow Traffic
Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and
other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the VTCSH Arrow Supplement:
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Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
12-inch red arrow 12 9
12-inch green arrow 11 11

For yellow arrow signal modules, provide modules tested under the procedures outlined in the
VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.

Note: Use a wattmeter having an accuracy of +£1% to measure the nominal wattage and
maximum wattage of an arrow traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

3. LED U-Turn Arrow Signal Modules:

Provide modules in the following configurations: 12-inch left u-turn arrow signal modules and
12-inch right u-turn arrow signal modules.

Modules are not required to be listed on the ITS and Signals Qualified Products List. Provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads — Light Emitting
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH
Circular Supplement) and other requirements stated in this specification.

Provide modules that have minimum maintained luminous intensity values that are not less than
16% of the values calculated using the method described in section 4.1 of the VTCSH Circular

Supplement.

Provide modules that meet the following requirements when tested under the procedures outlined

in the VTCSH Circular Supplement:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
12-inch red u-turn arrow 17 11
12-inch green u-turn arrow 15 15

For yellow u-turn arrow signal modules, provide modules tested under the procedures outlined in
the VTCSH Circular Supplement to ensure power required at 77° F is 22 Watts or less.

Note: Use a wattmeter having an accuracy of £1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

C. Pedestrian Signal Heads:

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not
provide letter indications.

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the
following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on the
date of advertisement:

e Section 3.00 - “Physical and Mechanical Requirements”

e Section 4.01 - “Housing, Door, and Visor: General”

e Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication”
e Section 7.00 - “Exterior Finish”
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Provide a double-row termination block with three empty terminals and number 10 screws for
field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number
10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the
terminal block.

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-
sided, rectangular visors, 6 inches long. Where required by the plans, provide 12-inch pedestrian
signal heads with traditional three-sided, rectangular visors, 8 inches long.

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from
die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a
weep hole in the housing bottom and ensure that the unit is vandal resistant.

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that
will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button
assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically
insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of
5 mA at 24 volts DC and 250 mA at 12 volts AC.

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect
on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for
non-countdown pedestrian heads.

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for
installation into standard pedestrian traffic signal sections that do not contain the incandescent signal
section reflector, lens, eggcrate visor, gasket, or socket. Provide modules that consist of an assembly
that uses LEDs as the light source in lieu of an incandescent lamp. Use LEDs that are of the latest
aluminum indium gallium phosphorus (AllnGaP) technology for the Portland Orange hand and
countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for
the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000
hours of continuous operation from -40°F to +165°F. Design modules to have a minimum useful life
of 60 months and to meet all parameters of this specification during this period of useful life.

Design all modules to operate using a standard 3 - wire field installation. Provide spade
terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal
block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with
a spade adapter.

Ensure the power supply is integral to the module assembly. On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.

Provide modules in the following configuration: 16-inch displays which have the solid
hand/walking man overlay on the left and the countdown on the right, and 12-inch displays which
have the solid hand/walking man module as an overlay. All makes and models of LED modules
purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal
Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2012 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting
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Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian
Standard) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the PTCSI Pedestrian Standard:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
Hand Indication 16 13
Walking Man Indication 12 9
Countdown Indication 16 13

Note: Use a wattmeter having an accuracy of +1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

Provide module lens that is hard coated or otherwise made to comply with the material exposure
and weathering effects requirements of the Society of Automotive Engineers (SAE) J576. Ensure all
exposed components of the module are suitable for prolonged exposure to the environment, without
appreciable degradation that would interfere with function or appearance.

Ensure the countdown display continuously monitors the traffic controller to automatically learn
the pedestrian phase time and update for subsequent changes to the pedestrian phase time.

Ensure the countdown display begins normal operation upon the completion of the preemption
sequence and no more than one pedestrian clearance cycle.

D. Signal Cable:

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide
the following conductor insulation colors:

e For 16-4 cable: white, yellow, red, and green

e For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black
stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor
insulation with a longitudinal or spiral pattern.

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification
number and provide conductors constructed of stranded copper.

3. TRAFFIC SIGNAL SUPPORTS
3.1. METAL TRAFFIC SIGNAL SUPPORTS - ALL POLES
A. General:

Furnish and install metal strain poles and metal poles with mast arms, grounding systems, and all
necessary hardware. The work covered by this special provision includes requirements for the
design, fabrication, and installation of both standard and custom/site specifically designed metal
traffic signal supports and associated foundations.
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Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay
braces. Provide designs of completed assemblies with hardware that equals or exceeds AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals
6 Edition, 2013 (hereafter called 6™ Edition AASHTO), including the latest interim specifications.
Provide assemblies with a round or near-round (18 sides or more) cross-section, or a multi sided
cross section with no less than six sides. The sides may be straight, convex, or concave.

Pole heights shown on signal plans are estimated from available data for bid purposes. Prior to
furnishing metal signal poles, use field measurements and adjusted cross-sections to determine
whether pole heights are sufficient to obtain required clearances. If pole heights are not sufficient,
the Contractor should immediately notify the Engineer of the required revised pole heights.

Ensure that metal signal poles permit cables to be installed inside poles and any required mast
arms. For holes in the poles and arms used to accommodate cables, provide full-circumference
grommets. Arm flange plate wire access holes should be deburred, non grommeted, and oversized to
fit around the 2” diameter grommeted shaft flange plate wire access hole.

After fabrication, have steel poles, required mast arms, and all parts used in the assembly hot-dip
galvanized per section 1076. Design structural assemblies with weep holes large enough and
properly located to drain molten zinc during the galvanization process. Provide hot-dip galvanizing
on structures that meets or exceeds ASTM Standard A-123. Provide galvanizing on hardware that
meets or exceeds ASTM Standard A-153. Ensure that threaded material is brushed and retapped as
necessary after galvanizing. Perform repair of damaged galvanizing that complies with the
following:

Repair of Galvanizing........c..ceceveeveriinienieniienccececeeeeeeseeee e Article 1076-7

Standard Drawings for Metal Poles are available that supplement these project special
provisions. These drawings are located on the Department’s website:

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx

Comply with article 1098-1B of the 2012 STANDARD SPECIFICATIONS FOR ROADS &
STRUCTURES, hereinafter referred to as the Standard Specifications for submittal requirements.
Furnish shop drawings for approval. Provide the copies of detailed shop drawings for each type of
structure as summarized below. Ensure that shop drawings include material specifications for each
component and identify welds by type and size on the detail drawing only, not in table format. Do
not release structures for fabrication until shop drawings have been approved by NCDOT.
Provide an itemized bill of materials for all structural components and associated connecting
hardware on the drawings.

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL)
submittals. All shop drawings must include project location description, signal inventory number(s)
and a project number or work order number on the drawings.

Summary of information required for metal pole review submittal:
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Item Hardcopy | Electronic : .
submittal | Submittal Comments / Special Instructions

Sealed, Approved Signal 1 1 All structure design information needs to reflect

Plan/Loading Diagram the latest approved signal plans

Custom Pole Shop 4 sets 1 set Show NCDOT inventory number(s), contractor’s

Drawings name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.

Standard Pole Shop 4 sets 1 set Submit drawings on 117 x 17” format media.

Drawings (from the QPL) Show NCDOT inventory number(s), contractor’s
name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.

Structure Calculations 1 set 1 set Not required for Standard QPL Poles

Standard Pole Foundation 1 set 1 set Submit drawings on 117 x 17” format media.

Drawings Submit a completed Standard Foundation
Selection form for each pole using foundation
table on Metal Pole Drawing M-8.

Custom Foundation 4 sets 1 set Submit drawings on 117 x 17” format media.

Drawings Show NCDOT inventory number(s), contractor’s
name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.
If QPL Poles are used, include the corresponding
QPL pole shop drawings with this submittal.

Foundation Calculations 1 1 Submit copies of LPILE input, output and pile
tip deflection graph per Section 11.4 of this
specification for each foundation.
Not required for Standard QPL Poles

Soil Boring Logs and 1 1 Report should include a location plan and a soil

Report classification report including soil capacity,
water level, hammer efficiency, soil bearing
pressure, soil density, etc. for each pole.

NOTE — All shop drawings and custom foundation design drawings must be sealed by a

Professional Engineer licensed in the state of North Carolina. All geotechnical information must be
sealed by either a Professional Engineer or geologist licensed in the state of North Carolina. Include
a title block and revision block on the shop drawings and foundation drawings showing the NCDOT

inventory number.

Shop drawings and foundation drawings may be submitted together or separately for
approval. However, shop drawings must be approved before foundations can be reviewed.
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Foundation designs will be returned without review if the associated shop drawing has not been
approved. Boring reports should include the following: Engineer’s summary, boring location maps,
soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard
Foundation Selection Form. Incomplete submittals will be returned without review. The Reviewer
has the right to request additional analysis and copies of the calculations to expedite the approval
process.

B. Materials:

Fabricate metal pole and arm shaft from coil or plate steel to meet the requirements of ASTM A
595 Grade A tubes. For structural steel shapes, plates and bars use A572 Gr 50 min or ASTM A709
Gr 50 min. Provide pole and arm shafts that are round in cross section or multisided tubular shapes
and have a uniform linear taper of 0.14 in/ft. Construct shafts from one piece of single ply plate or
coil so there are no circumferential weld splices. Galvanize in accordance with AASHTO M 111 or
an approved equivalent.

Use the submerged arc process or other NCDOT previously approved process suitable for pole
shaft and arms to continuously weld pole shafts and arm shafts along their entire length. The
longitudinal seam weld will be finished flush to the outside contour of the base metal. Ensure shafts
have no circumferential welds except at the lower end joining the shaft to the pole base and arm
base. Use full penetration groove welds with backing ring for all tube-to-transverse-plate
connections in accordance with 61 Edition AASHTO. Provide welding that conforms to Article
1072-18 of the Standard Specifications, except that no field welding on any part of the pole will be
permitted unless approved by a qualified engineer.

Refer to Metal Pole Standard Drawing Sheets M2 through M5 for fabrication details. Fabricate
anchor bases and mast arm connecting plates from plate steel meeting, as a minimum, the
requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr50, or an approved
equivalent. Conform to the applicable bolt pattern and orientation as shown on Metal Pole Standard
Drawing Sheet M2.

Ensure all hardware is galvanized steel or stainless steel. The Contractor is responsible for
ensuring that the designer/fabricator specifies connecting hardware and/or materials that do not
create a dissimilar metal corrosive reaction.

Provide a minimum of four (4) 1-1/2" diameter high strength bolts for connection between arm
plate and pole plate. Increase number of bolts to six (6) 1-1/2" diameter high strength bolts when
arm lengths are greater than 50°-0 long.

Unless otherwise required by the design, ensure each anchor rod is 2” diameter and 60” length.
Provide 10” minimum thread projection at the top of the rod, and 8 minimum at the bottom of the
rod. Use anchor rod assembly and drilled pier foundation materials that meet the Foundations and
Anchor Rod Assemblies for Metal Poles provision.

For each structural bolt and other steel hardware, hot dip galvanizing shall conform to the
requirements of AASHTO M 232 (ASTM A 153). Ensure end caps for poles or mast arms are
constructed of cast aluminum conforming to Aluminum Alloy 356.0F.

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded
end with 2 washers and 2 nuts. Provide a base plate template that matches the bolt circle diameter of
the anchor bolt lock plate. Construct plates and templates from '4” minimum thick steel with a
minimum width of 4”. Galvanizing is not required for both plates.
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Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291
grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent

material.

C. Construction Methods:

Erect signal support poles only after concrete has attained a minimum allowable compressive
strength of 3000 psi. Install anchor rod assemblies in accordance with the Foundations and Anchor
Rod Assemblies for Metal Poles provision.

For further construction methods, see construction methods for Metal Strain Pole, or Metal Pole
with Mast Arm.

Connect poles to grounding electrodes and bond them to the electrical service grounding

electrodes.

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm.
Do not cut or split grommets.

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is
removed, and is strong enough to prevent vandalism. Ensure the chain or cable will not interfere
with service to the cables in the pole base.

Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to
permit the cap to hang clear of the opening when the cap is removed.

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article
1076-7 “Repair of Galvanizing.”

Install galvanized wire mesh around the perimeter of the base plate to cover the gap between the
base plate and top of foundation for debris and pest control.

Install a %4 thick plate for concrete foundation tag to include: concrete grade, depth, diameter,
and reinforcement sizes of the installed foundation.

3.2.

METAL POLE UPRIGHTS (VERTICAL MEMBERS)

A. Materials:

Provide tapered tubular shafts and fabricated of steel conforming to ASTM A-595 Grade
A or an approved equivalent.

Hot-dip galvanize poles in accordance with AASHTO M 111 or an approved equivalent.

Have shafts that are continuously welded for the entire length by the submerged arc
process, and with exposed welds ground or rolled smooth and flush with the base metal.
Provide welding that conforms to Article 1072-18 of the Standard Specification except
that no field welding on any part of the pole will be permitted.

Have Shafts with no circumferential welds except at the lower end joining the shaft to the
base.

Have anchor bases for steel poles fabricated from plate steel meeting as a minimum the
requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an
approved equivalent.
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Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding
and grounding messenger cable. Lugs must accept #4 or #6 AWG wire to bond messenger cables to
the pole in order to provide an effective ground fault circuit path. Refer to Metal Pole Standard
Drawing Sheet M6 for construction details.

Have poles permanently stamped above the hand holes with the identification tag details as
shown on Metal Pole Standard Drawing Sheet M2.

Provide liquid tight flexible metal conduit (Type LFMC), liquid tight flexible nonmetallic
conduit (Type LFNC), high density polyethylene conduit (Type HDPE), or approved equivalent to
isolate conductors feeding luminaires.

Fabricate poles from a single piece of steel or aluminum with single line seam weld with no
transverse butt welds. Fabrication of two ply pole shafts is unacceptable with the exception of fluted
shafts. Provide tapers for all shafts that begin at base and that have diameters which decrease
uniformly at the rate of not more than 0.14 inch per foot (11.7 millimeters per meter) of length.

Provide four anchor nuts and four washers for each anchor bolt. Ensure that anchor bolts have
required diameters, lengths, and positions, and will develop strengths comparable to their respective
poles.

Provide a terminal compartment with cover and screws in each pole that encompasses the hand
hole and contains a 12-terminal barrier type terminal block. Provide two terminal screws with a
removable shorting bar between them for each termination. Furnish terminal compartment covers
attached to the pole by a sturdy chain or cable approved by the Engineer. Ensure that the chain or
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is
removed, and is strong enough to prevent vandals from being able to disconnect the cover from the
pole. Ensure that the chain or cable will not interfere with service to the cables in the pole base.

Install grounding lugs that will accept #4 or #6 AWG wire to electrically bond messenger cables
to the pole. Refer to Metal Pole Standard Drawing Sheet M6 for construction details.

For each pole, provide a 1/2 inch minimum thread diameter, coarse thread stud and nut for
grounding which will accommodate #6 AWG ground wire. Ensure that the lug is electrically bonded
to the pole and is conveniently located inside the pole at the hand hole.

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.
Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F. Furnish
cap attached to the pole with a sturdy chain or cable approved by the Engineer. Ensure that the chain
or cable is long enough to permit the cap to hang clear of the pole-top opening when the cap is
removed.

When required by the plans, furnish couplings 42 inches above the bottom of the base for
mounting of pedestrian pushbuttons. Provide mounting points consisting of 1-1/2 inch internally
threaded half-couplings that comply with the NEC and that are mounted within the poles. Ensure
that couplings are essentially flush with the outside surfaces of the poles and are installed before any
required galvanizing. Provide a threaded plug in each mounting point. Ensure that the surface of the
plug is essentially flush with the outer end of the mounting point when installed and has a recessed
hole to accommodate a standard wrench.
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1. STRAIN POLE SHAFTS

Provide 2 messenger cable (span wire) clamps and associated hardware for attachment of
messenger cable. Ensure that diameter of the clamp is appropriate to its location on the pole and is
appropriately designed to be adjustable from 1’-6” below the top, down to 6’-6” below the top of the
pole. Do not attach more than one support cable to a messenger cable clamp.

Provide a minimum of three (3) 2 inch (50 mm) holes equipped with an associated coupling and
weatherhead on the messenger cable load side of the pole to accommodate passage of signal cables
from inside the pole. Provide galvanized threaded plugs for all unused couplings at pole entrance
points. Refer to Metal Pole Standard Drawing Sheet M3 for fabrication details.

Ensure that allowable pole deflection does not exceed that allowed per 6™ Edition AASHTO.
Ensure maximum deflection at the top of the pole does not exceed 2.5 percent of the pole height.

B. Construction Methods:

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings.
Install metal poles so that when the pole is fully loaded it is within 1 degree 40 minutes (1°40') of
vertical. Install poles with the manufacturer’s recommended “rake.” Use threaded leveling nuts to
establish rake if required.

3.3. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES

Analysis procedures and formulas shall be based on AASHTO 6™ Edition, latest ACI code and
the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.
Design methods based on engineering publications or research papers needs to have prior approval
from NCDOT. The Department reserves the right to accept or disapprove any method used for the
analysis.

Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design.
Foundation design for lateral load shall not exceed 1” lateral deflection at top of foundation.

For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs are to
be submitted with the design calculations.

Skin Friction is to be calculated using the a-method for cohesive soils and the B-method for
cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “a’ and
“B” methods can be found in FHWA-NHI-10-016.

Omit first 2.5ft for cohesive soils when calculating skin friction.
When hammer efficiency is not provided, assume a value of 0.70.

Design all custom foundations to carry the maximum capacity of each metal pole. For standard
case strain poles only, if a custom foundation is designed, use the actual shear, axial and moment
reactions from the Standard Foundation Selection Table shown on Standard Drawing No. MS.

When poor soil conditions are encountered which could create an excessively large foundation
design, consideration may be given to allowing an exemption to the maximum capacity design. The
contractor must gain approval from the engineer before reducing a foundation’s capacity. On
projects where poor soil is known to be present, it is advisable that the contractor consider getting
foundations approved before releasing poles for fabrication.
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Have the contractor notify the engineer if the proposed foundation is to be installed on a slope
other than 8H: 1V or flatter.

A. Description:

Furnish and install foundations for NCDOT metal poles with all necessary hardware in
accordance with the plans and specifications.

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized
intersections in North Carolina. If the plans call for a standard pole, then a standard foundation may
be selected from the plans. However, the Contractor is not required to use a standard foundation. If
the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the
plans call for a non-standard site-specific pole, design the foundation to conform to the applicable
provisions in the NCDOT Metal Pole Standard Drawings and Section B7 (Non-Standard Foundation
Design) below. If non-standard site specific foundations are designed for standard QPL approved
strain poles, the foundation designer must use the design moment specified by load case on Metal
Pole Standard Drawing Sheet M8. Failure to conform to this requirement will be grounds for
rejection of the design.

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test
results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of
the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated
with a non-standard site-specific foundation including additional materials, labor and equipment will
be considered incidental to the cost of the standard foundation. All costs for the non-standard
foundation design will also be considered incidental to the cost of the standard foundation.

B. Soil Test and Foundation Determination:
1. General:

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material.
Drilled piers are of straight shaft type and vertical.

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist
torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier
length and wing wall requirement may be determined and constructed in accordance with the plans.

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the
addition of wing walls is necessary for the supporting foundations.

2. Soil Test:

Perform a soil test at each proposed metal pole location. Complete all required fill placement
and excavation at each signal pole location to finished grade before drilling each boring. Soil tests
performed that are not in compliance with this requirement may be rejected and will not be paid.
Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed foundation.

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5,
5,7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs:

e A total of 100 blows have been applied in any 2 consecutive 6-in. intervals.

e A total of 50 blows have been applied with < 3-in. penetration.
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Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or
SR #), (Street Name), County, Signal Inventory No. ”. Label borings with “B- N, S,
E, W, NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole
numbers should be made available to the Drill Contractor. Include pole numbers in the boring label
if they are available. If they are not available, ensure the boring labels can be cross-referenced to
corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log
signed and sealed by a licensed Geologist or Professional Engineer registered in North Carolina.
Include on each boring the SPT blow counts and N-values at each depth, depth of the boring,
hammer efficiency, depth of water table and a general description of the soil types encountered using
the AASHTO Classification System.

3. Standard Foundation Determination:

Use the following method for determining the Design N-value:
Nave = N@1’ + N@2.5> +......... N@Deepest Boring Depth)

Total Number of N-values

Y =(N@1’)?>+ (N@2.5°)* + ......... N@Deepest Boring Depth)?

Z=N@1’+N@2.5 +......... N@Deepest Boring Depth)

Nstp DEV = (Total Number of N-values x Y) — 72 10'5
(Total Number of N-values) x (Total Number of N-values — 1{
Design N-value equals lesser of the following two conditions:
Navc — (Nstppev x 0.45)
Or
Average of First Four N-Values = (N@1’ + N@2.5” + N@5* + N@7.5")
4

Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use
average of N-values collected for second condition. Do not include the N-value at the
deepest boring depth for above calculations if the boring is discontinued at or before
the required boring depth because of criteria listed in Section 2 above. Use N-value of
zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-
value to 50 for calculations.

If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use
standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard
Foundations Chart (sheet M 8) based on the Design N-value and the predominant soil type. For each
standard pole location, submit a completed “Metal Pole Standard Foundation Selection Form”
signed by the Contractor’s representative. Signature on form is for verification purposes only.
Include the Design N-value calculation and resulting drilled pier length, “L,” on each form.
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If non-standard site-specific poles are shown on the plans, submit completed boring logs
collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the
plans to the contractor-selected pole fabricator to assist in the pole and foundation design.

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be
used and a non-standard foundation may be required. In such case, contact the Engineer.

e The Design N-value is less than 4.

e The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than
the depth of the corresponding boring.

In the case where a standard foundation cannot be used, the Department will be responsible for the
additional cost of the non-standard foundation.

Foundation designs are based on level ground around the traffic signal pole. If the slope around
the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10
feet from the top of an embankment slope, the Contractor is responsible for providing slope
information to the foundation designer and to the Engineer so it can be considered in the design.

The “Metal Pole Standard Foundation Selection Form” may be found at:
http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf
If assistance is needed, contact the Engineer.

4. Non-Standard Foundation Design:

Design non-standard foundations based upon site-specific soil test information collected in
accordance with Section 2 (Soil Test) above. Design drilled piers for side resistance only in
accordance with Section 4.6 of the AASHTO Standard Specifications for Highway Bridges. Use the
computer software LPILE version-6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers.
Use the computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the
current NCDOT gINT library and data template to produce SPT boring logs. Provide a drilled pier
foundation for each pole with a length and diameter that result in a horizontal lateral movement of
less than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at the
edge of the pier. Contact the Engineer for pole loading diagrams for standard poles to be used for
non-standard foundation designs. Submit any non-standard foundation designs including drawings,
calculations, and soil boring logs to the Engineer for review and approval before construction.

C. Drilled Pier Construction:

Construct drilled pier foundations in accordance with the Foundations and Anchor Rod
Assemblies for Metal Poles provision.

3.4. POLE NUMBERING SYSTEM
A. New Poles

Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole
Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles”.

3.5. MEASUREMENT AND PAYMENT

Actual number of metal strain signal poles (without regard to height or load capacity) furnished,
installed and accepted.
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Actual number of soil tests with SPT borings drilled furnished and accepted.

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed
and accepted.

No measurement will be made for foundation designs prepared with metal pole designs, as these
will be considered incidental to designing signal support structures.

Payment will be made under:

Metal Strain SigNal POLE .........ooouiiiiiiiieie ettt et et ene Each
SO0 Tt ettt e e e e e e e e e e e e e e aae e e e et —————aaeeeeeeta——————————aaerrta—————— Each
DIilled Pier FOUNAATION. ...c.ciiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeee e Cubic Yard

4. CONTROLLERS WITH CABINETS
41. MATERIALS - TYPE 2070L CONTROLLERS

Conform to CALTRANS Transportation Electrical Equipment Specifications (TEES) (dated
August 16, 2002, plus Errata 1 dated October 27, 2003 and Errata 2 dated June 08, 2004) except as
required herein.

Furnish Model 2070L controllers. Ensure that removal of the CPU module from the controller
will place the intersection into flash.

The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.

Provide model 2070L controllers with the latest version of OS9 operating software and device
drivers, composed of the unit chassis and at a minimum the following modules and assemblies:

e MODEL 2070 1B, CPU Module, Single Board
e MODEL 2070-2A, Field I/O Module (FI/O)

e Note: Configure the Field /O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”)

e MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)
e MODEL 2070-4A, Power Supply Module, 10 AMP
e MODEL 2070-7A, Async Serial Com Module (9-pin RS-232)

Furnish one additional MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) for all
master controller locations.

For each master location and central control center, furnish a U.S. Robotics V.92 or approved
equivalent auto-dial/auto-answer external modem to accomplish the interface to the Department-
furnished microcomputers. Include all necessary hardware to ensure telecommunications.

4.2. MATERIALS - GENERAL CABINETS

Provide a moisture resistant coating on all circuit boards.
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Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between
each load switch field terminal and equipment ground. Electrical performance is outlined below.

PROPERTIES OF MOV SURGE PROTECTOR
Maximum Continuous Applied Voltage at 150 VAC (RMS)
185° F 200 VDC
Maximum Peak 8x20us Current at 185° F 6500 A
Maximum Energy Rating at 185° F 80J
Voltage Range 1 mA DC Test at 77° F 212-268 V
17\/;%)(.1: Clamping Voltage 8x20us, 100A at 395V
Typical Capacitance (1 MHz) at 77° F 1600 pF

Provide a power line surge protector that is a two-stage device that will allow connection of the
radio frequency interference filter between the stages of the device. Ensure that a maximum
continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20
peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum
clamp voltage of 395V at 20,000A with a nominal series inductance of 200uh. Ensure that the
voltage does not exceed 395V. Provide devices that comply with the following:

Frequency (Hz) Minimum Insertion Loss
(dB)

60 0
10,000 30
50,000 55
100,000 50
500,000 50
2,000,000 60
5,000,000 40
10,000,000 20
20,000,000 25
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43. MATERIALS - TYPE 170E CABINETS
A. Type 170 E Cabinets General:

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet
Assembly Specification (dated July 2008), except as required herein.

Furnish model 336S pole mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps. Do not reassign load switches to accommodate overlaps unless shown on electrical
details. Provide 336S pole mounted cabinets that are 46 high with 40” high internal rack
assemblies.

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not
reassign load switches to accommodate overlaps unless shown on electrical details.

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and
model 242 DC isolators according to the electrical details. As a minimum, provide one (1) model
2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1)
DC isolator (located in slot [14), and four (4) model 430 flash transfer relays (provide seven (7)
model 430 flash transfer relays if auxiliary output file is installed) with each cabinet.

B. Type 170 E Cabinet Electrical Requirements:

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict
monitor initiated flashing operation, the controller starts up in the programmed start up phases and
start up interval.

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or
container and placed in the cabinet drawer.

All AC+ power is subject to radio frequency signal suppression.

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge
protection for the full capacity of the cabinet input file. Provide surge suppression devices that
operate properly over a temperature range of -40° F to +185° F. Ensure the surge suppression
devices provide both common and differential modes of protection.

Provide a pluggable power line surge protector that is installed on the back of the PDA (power
distribution assembly) chassis to filter and absorb power line noise and switching transients. Ensure
the device incorporates LEDs for failure indication and provides a dry relay contact closure for the
purpose of remote sensing. Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 20,000A

Occurrences (8x20us waveform).................... 10 minimum @ 20,000A
Maximum Clamp Voltage............................ 395VAC

Operating Current..........oevviiiiieeineennnennnnnn. 15 amps

Response Time..........cooovviiiiiiiiiiiiiiian. < 5 nanoseconds
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Provide a loop surge suppressor for each set of loop terminals in the cabinet. Ensure the device
meets the following specifications:

Peak Surge Current (6 times, 8x20us)

(Differential Mode)............ooevviiinnnnnn... 400A

(Common Mode).........ccevviiiiiiiiiiinnn.. 1,000A
Occurrences (8x20us waveform).................... 500 min @ 200A
Maximum Clamp Voltage

(Differential Mode @400A)..................... 35V

(Common Mode @1,000A)...................... 35V
Response Time.........c.ooovviiiiiiiiiiiiiiin. < 5 nanoseconds
Maximum Capacitance..............coevueveeueenenn 35 pF

Provide a data communications surge suppressor for each communications line entering or
leaving the cabinet. Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 10,000A

Occurrences (8x20us waveform).................... 100 min @ 2,000A

Maximum Clamp Voltage............................ Rated for equipment protected
Response Time............ooeviiiiiiiiiiiiiiiin < 1 nanosecond

Maximum Capacitance.............ocevveueennnennnn. 1,500 pF

Maximum Series Resistance......................... 150

Provide a DC signal surge suppressor for each DC input channel in the cabinet. Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 10,000A

Occurrences (8x20us waveform).................... 100 @ 2,000A
Maximum Clamp Voltage......................c.... 30V
Response Time.........c.ooovvviiiiiiiiiiiiian. < 1 nanosecond

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input. Ensure the
device meets the following specifications:
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Peak Surge Current (Single pulse, 8x20us)........ 20,000A

Maximum Clamp Voltage........................... 350VAC

Response Time.........c.ooovviiiiiiiiiiiniin. <200 nanoseconds
Discharge Voltage............coooeiiiiiiiiiiiinn, <200 Volts @ 1,000A
Insulation Resistance................c.cooeveieinenn.. >100 MQ

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand
maximum overcurrents which could occur before protective device thresholds are attained and
current flow is interrupted.

If additional surge protected power outlets are needed to accommodate fiber transceivers,
modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum
rating of 15 A/ 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure
the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA.
Ensure power outlet strip is mounted securely; provide strain relief if necessary.

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide
the controller unit with a Door Ajar alarm when either the front or the rear door is open. Ensure the
door switches apply DC ground to the Input File when either the front door or the rear door is open.

FRONT RE AR
DOOR AJAR DOOR AJAR
J11-W on 332 J11-W on 332
{19-5P on 3365) {19-SP on 3365)
DS Ds2
DCN DCN
NOTE: PUSH NOTE: PUSH
BUTTON N/C BUTTON N/C

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent
fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide
sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently
locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or
terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4
lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the
respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit
breaker).
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FUSE 1.04 FRONT LIGHT
DS3

FLUDRSESCENT L AMP
NOTE: PUSH BUTTON N/C

NEUTRAL BUS
FUSE 1.04 REAR L IGHT
054
FLUORSESCENT L AMP
NOTE: PUSH BUTTON N/C
E0CE T0

ER1
GF [ DUPLEX

15 A
_& NEUTRAL BUS

EQUIPMENT DUPLEX

EQ CB LINE LOAD
= )
o Zo
T1-10 = =
T0 LINE LCAD

<NELITRAL BUS

Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel
on the rear door. Ensure that the police panel door permits access to the police panel when the main
door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open.
Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel
door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA
Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the
intersection operation between normal stop-and-go operation (AUTO) and manual operation
(MANUAL). Ensure that manual control can be implemented using inputs and software such that the
controller provides full programmed clearance times for the yellow clearance and red clearance for
each phase while under manual control.

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control
the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.

Ensure the 336S cabinet Input File is wired as follows:
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Port-Bit/C-1 Pin Assignment
Slot? | 11 21314561 718109 1011 ]12]13]14
(S;rles) 59 |60 |61 | 62| 63|64 65/[66|75]76 77|78/ 79| 80
Port | 32 | 1-1 | 34 | 13 | 31 | 1.2 | 33 | 1-4 | 25 | 55 | 5-6 | 5-1 | 52 | 6.7
c1 |56 |39 |58 |41 | 55|40 | 5742|517 72)67]68]81
Port | 21 | 15 | 23 | 1-7 | 22 | 16 | 24 | 18 | 26 | 57 | 5-8 | 53 | 54 | 68
1 | 47| 43 |49 |45 | 48 | 44 | 50 |46 | 52| 73| 74 | 69 | 70 | 82

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on
the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the
rear of the PDA.

Provide detector test switches mounted at the top of the cabinet rack or other convenient location

which may be used to place a call on each of eight phases based on the chart below. Provide three
positions for each switch: On (place call), Off (normal detector operation), and Momentary On

(place momentary call and return to normal detector operation after switch is released). Ensure that
the switches are located such that the technician can read the controller display and observe the

intersection.

Connect detector test switches for cabinets as follows:

336S Cabinet 332 Cabinet
Detector Call Switches | Terminals| Detector Call Switches | Terminals
Phase 1 I1-F Phase 1 I1-w
Phase 2 12-F Phase 2 14-W
Phase 3 I3-F Phase 3 I5-W
Phase 4 14-F Phase 4 I8-W
Phase 5 I5-F Phase 5 J1-W
Phase 6 I6-F Phase 6 J4-W
Phase 7 I7-F Phase 7 J5-W
Phase 8 I8-F Phase 8 J8-W

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent
contacts per side, dual-sided with 0.156 inch contact centers. Provide the PCB 28/56 connector
contacts with solder eyelet terminations. Ensure all connections to the PCB 28/56 connector are
soldered to the solder eyelet terminations.
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Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector
pin assignments (include all wires for auxiliary output file connection). Wire pins 13, 16, R, and U
of the CMU connector to a separate 4 pin plug, P1, as shown below. Provide a second plug, P2,
which will mate with P1 and is wired to the auxiliary output file as shown below. Provide an
additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown
below. When no auxiliary output file is installed in the cabinet, provide wires for the green and
yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires
for the P2 plug. Terminate the two-foot wires with ring type lugs, insulated, and bundled for
optional use.

P1 P2 P3
PIN |FUNCTION| CONNTO |[FUNCTION| CONN TO [|FUNCTION| CONN TO
1 CH-9G CMU-13 OLA-GRN Al123 2P-YEL 114
2 CH-9Y CMU-16 OLA-YEL Al22 4P-YEL 105
3 CH-10G CMU-R OLB-GRN Al126 6P-YEL 120
4 CH-10Y CMU-U OLB-YEL Al125 8P-YEL 111

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as
specified in LA Specification No. 54-053-08.

Provide a P20 connector that mates with and is compatible with the red interface connector
mounted on the front of the conflict monitor. Ensure that the P20 connector and the red interface
connector on the conflict monitor are center polarized to ensure proper connection. Ensure that
removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition
and place the cabinet into flashing operation.

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.
Ensure the length of these wires is a minimum of 42 inches in length. Provide a durable braided
sleeve around the wires to organize and protect the wires.

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor
as shown below. Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of
the P20 connector. When no auxiliary output file is installed in the cabinet, provide wires for
channels 9 through 12 reds. Provide a wire for special function 1. Terminate the unused wires with
ring type lugs, insulated, and bundled for optional use.

P20 Connector
PIN FUNCTION CONNTO PIN FUNCTION CONNTO
1 Channel 15 Red 119 2 Channel 16 Red 110
3 Channel 14 Red 104 4 Chassis GND 01-9
5 Channel 13 Red 113 6 N/C
7 Channel 12 Red AUX 101 8 Spec Function 1
9 Channel 10 Red AUX 124 10 | Channel 11 Red AUX 114
11 Channel 9 Red AUX 121 12 Channel 8 Red 107
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13 Channel 7 Red 122 14 Channel 6 Red 134
15 Channel 5 Red 131 16 Channel 4 Red 101
17 Channel 3 Red 116 18 Channel 2 Red 128
19 Channel 1 Red 125 20 Red Enable 01-14

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.
When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket

located on the Input Panel or on the rear of the PDA.

Do not wire pin 12 of the load switch sockets.

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the
Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay.

Provide a two pole, ganged circuit breaker for the flash bus circuit. Ensure the flash bus circuit
breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000
RMS symmetrical amperes short circuit current rating. Do not provide the auxiliary switch feature
on the flash bus circuit breaker. Ensure the ganged flash bus circuit breaker is certified by the circuit

breaker manufacturer to provide gang tripping operation.

FCB1 and FCB2 are
part of g 2 pole.

qanged 10 amp

circuit breoker.

Ensure auxiliary output files are wired as follows:
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AUXILIARY OUTPUT FILE
TERMINAL BLOCK TA ASSIGNMENTS

POSITION | FUNCTION

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3
(OLE)

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3
(OLF)

Flash Transfer Relay Coils
AC -

Power Circuit 5

Power Circuit 5
Equipment Ground Bus
NC

0 9 N n B~ W

Provide four spare load resistors mounted in each cabinet. Ensure each load resistor is rated as
shown in the table below. Wire one side of each load resistor to AC-. Connect the other side of
each resistor to a separate terminal on a four (4) position terminal block. Mount the load resistors
and terminal block either inside the back of Output File No. 1 or on the upper area of the Service
Panel.

ACCEPTABLE LOAD RESISTOR
VALUES

VALUE (ohms) WATTAGE
1.5K-1.9K 25W (min)
2.0K - 3.0K 10W (min)

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC
isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation
Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1.

C. Type 170 E Cabinet Physical Requirements:

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as
specified in LA Specification No. 54-053-08. Do not provide a Communications Terminal Panel as
specified in LA Specification No. 54-053-08. Do not provide terminal block TBB on the Service
Panel. Do not provide Cabinet Verification Test Program software or associated test jigs as
specified in LA Specification No. 54-053-08.
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Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on
the cabinet is stainless steel or a Department approved non-corrosive alternate.

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure
and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same
standards as the cabinet and doors.

Provide front and rear doors with latching handles that allow padlocking in the closed position.
Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place
the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key.
Provide an additional 4.0 inches minimum gripping length.

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1)
police master key with each cabinet. Ensure main door locks allow removal of keys in the locked
position only.

Provide a surge protection panel with 16 loop surge protection devices and designed to allow
sufficient free space for wire connection/disconnection and surge protection device replacement. For
model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional
two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to
protect four slots. Provide no protection devices on slot 114.

For pole mounted cabinets, mount surge protection devices for the AC+ interconnect inputs,
inductive loop detector inputs, and low voltage DC inputs on a swing down panel assembly
fabricated from sturdy aluminum. Attach the swing down panel to the bottom rear cabinet rack
assembly using thumb screws. Ensure the swing down panel allows for easy removal of the input file
without removing the surge protection panel assembly or its parts. Have the surge protection devices
mounted horizontally on the panel and soldered to the feed through terminals of four 14 position
terminal blocks with #8 screws mounted on the other side. Ensure the top row of terminals is
connected to the upper slots and the bottom row of terminals is connected to the bottom slots.
Provide a 15 position copper equipment ground bus attached to the field terminal side (outside) of
the swing down panel for termination of loop lead-in shield grounds. Ensure that a Number 4 AWG
green wire connects the surge protection panel assembly ground bus to the main cabinet equipment
ground.
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For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed
from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily
removable. Mount the surge protection devices in vertical rows on each panel and connect the
devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge
protection panel, terminate all grounds from the surge protection devices on a copper equipment
ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input
file using spade lugs for input file protection.
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Provide permanent labels that indicate the slot and the pins connected to each terminal that may
be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to
each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal
pins of the input slots (either D & E for upper or J & K for lower).

Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller
mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside
the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a
storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as
the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the
shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L
controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in
the fully extended position and does not inhibit the removal of the 2070L controller or removal of
cards inside the controller when fully extended. Provide a locking mechanism that is easily released
when the shelf is to be returned to its non-use position directly under the controller.

D. Model 2018 Enhanced Conflict Monitor:

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.
Ensure each channel consists of a green, yellow, and red field signal input. Ensure that the conflict
monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated
March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210
monitor unit and other requirements stated in this specification.

Ensure the conflict monitor is provided with an 18 channel conflict programming card. Pin EE
and Pin T of the conflict programming card shall be connected together. Pin 16 of the conflict
programming card shall be floating. Ensure that the absence of the conflict programming card will
cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until
the programming card is properly inserted and the conflict monitor is reset.

Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically
display the status of the monitor under normal conditions and to provide a comprehensive review of
field inputs with monitor status under fault conditions. Ensure that the monitor indicates the
channels that were active during a conflict condition and the channels that experienced a failure for
all other per channel fault conditions detected. Ensure that these indications and the status of each
channel are retained until the Conflict Monitor is reset. Furnish LED indicators for the following:

e AC Power (Green LED indicator)

e VDC Failed (Red LED indicator)

e  WDT Error (Red LED indicator)

e Conflict (Red LED indicator)

e Red Fail (Red LED indicator)

e Dual Indication (Red LED indicator)

¢ Yellow/Clearance Failure (Red LED indicator)
e PCA/PC Ajar (Red LED indicator)
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e Monitor Fail/Diagnostic Failure (Red LED indicator)

e 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18
channels)

Provide a switch to set the Red Fail fault timing. Ensure that when the switch is in the ON
position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode). Ensure that when the
switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode).

Provide a switch to set the Watchdog fault timing. Ensure that when the switch is in the ON
position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode). Ensure that when the
switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode).

Provide a jumper or switch to set the AC line brown-out levels. Ensure that when the jumper is
present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms,
the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is
set to 400 +/- 50ms (2018 mode). Ensure that when the jumper is not present or the switch is in the
OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage
threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210
mode).

Provide a jumper or switch that will enable and disable the Watchdog Latch function. Ensure
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function
is disabled. In this mode of operation, a Watchdog fault will be reset following a power loss,
brownout, or power interruption. Ensure that when the jumper is present or the switch is in the ON
position the Watchdog Latch function is enabled. In this mode of operation, a Watchdog fault will
be retained until a Reset command is issued.

Provide a jumper that will reverse the active polarity for pin #EE (output relay common). Ensure
that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a
voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).
Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’
at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode).

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor
with a red interface connector mounted on the front of the monitor. Ensure the connector is a 20 pin,
right angle, center polarized, male connector with latching clip locks and polarizing keys. Ensure
the right angle solder tails are designed for a 0.062” thick printed circuit board. Keying of the
connector shall be between pins 3 and 5, and between 17 and 19. Ensure the connector has two rows
of pins with the odd numbered pins on one row and the even pins on the other row. Ensure the
connector pin row spacing is 0.10” and pitch is 0.10”. Ensure the mating length of the connector
pins is 0.24”. Ensure the pins are finished with gold plating 30u” thick.
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Ensure the red interface connector pins on the monitor have the following functions:

Pin # Function Pin # Function

1 Channel 15 Red 2 Channel 16 Red

3 Channel 14 Red 4 Chassis Ground

5 Channel 13 Red 6 Special Function 2
7 Channel 12 Red 8 Special Function 1
9 Channel 10 Red 10 Channel 11 Red
11 Channel 9 Red 12 Channel 8 Red

13 Channel 7 Red 14 Channel 6 Red

15 Channel 5 Red 16 Channel 4 Red

17 Channel 3 Red 18 Channel 2 Red

19 Channel 1 Red 20 Red Enable

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a
latching fault condition and place the cabinet into flashing operation.
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Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red
Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active
when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function
input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less
than 250 ms. A Special Function input is undefined by these specifications and may or may not be
sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250
ms and 550 ms.

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following
requirements:
e consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on”
condition;

e consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off”
condition (no valid signal);

e consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and
500 ms to be undefined by these specifications;

e consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms
as an “on” condition;

e consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as
an “off” condition; and

e consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between
200 ms and 500 ms to be undefined by these specifications.

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and
the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and
will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through
the external remote reset input for the following failures:

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor
channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor
channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms
when used with a 2070 controller, ensure monitor will trigger and put the intersection into
flash. If the absence of any indication condition lasts less than 700 ms when used with a 170
controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not
trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor. Have red monitoring occur when all of the following input
conditions are in effect:

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70
Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and

b) Neither Special Function 1 nor Special Function 2 inputs are active.
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c¢) Pin #EE (output relay common) is not active

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a
green is missing or shorter than 2.7 seconds (with + 0.1-second accuracy). If a channel fails
to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (+ 0.1 second)
following the detection of an “on” signal at a Green input for that channel, ensure that the
monitor triggers and generates a clearance/short yellow error fault indication. Short/missing
yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor. This fault shall not occur when the channel is programmed
for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common)
is active.

3. Dual Indications on the Same Channel: In this condition, more than one indication
(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and
displays the proper failure indication (Dual Ind fault). If this condition is detected for less
than 200 ms, ensure that the monitor does not trigger. G-Y-R dual indication monitoring
shall be enabled on a per channel basis by the use of switches located on the conflict monitor.
G-Y dual indication monitoring shall be enabled for all channels by use of a switch located
on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or
pin #EE (output relay common) is active.

4. Configuration Settings Change: The configuration settings are comprised of (as a
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any
option switches, any option jumpers, and the Watchdog Enable switch. Ensure the conflict
monitor compares the current configuration settings with the previous stored configuration
settings on power-up, on reset, and periodically during operation. If any of the configuration
settings are changed, ensure that the conflict monitor triggers and causes the program card
indicator to flash. Ensure that configuration change faults are only reset by depressing and
holding the front panel reset button for a minimum of three seconds. Ensure the external
remote reset input does not reset configuration change faults.

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz +
20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level. Ensure the
conflict monitor will resume normal operation when the AC Line voltage returns above the “restore”
level. Ensure the AC Power indicator will remain illuminated when the AC voltage returns above
the “restore” level. Should an AC Line power interruption occur while the monitor is in the fault
mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the
correct fault and channel indicators will be displayed.

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a
power-up, an AC Line interruption, or a brownout restore. Ensure the conflict monitor will suspend
all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of
4 Hz + 20% with a 50% duty cycle during this interval. Ensure the termination of the flash interval
after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False
state and the AC Line voltage is greater than the “restore” level. If the watchdog input has not made

Version 12.5 38 print date: 05/01/17



U-5866

5 transitions between the True and False state within 10 + 0.5 seconds, the monitor shall enter a

WDT error fault condition.

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using
the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54
research project for protected-permissive left turn signal displays. Ensure the conflict monitor will
operate in the FY A mode and FY Ac (Compact) mode as specified below to monitor each channel
pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and
Clearance. Provide a switch to select between the FY A mode and FYAc mode. Provide a switch to

TS-39

select each FY A phase movement for monitoring.

Graham County

FYA mode
FYA Signal Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow | Channel 9 Red | Channel 10 Red | Channel 11 Red | Channel 12 Red
Yellow Channel 9 Channel 10 Channel 11 Channel 12
Arrow Yellow Yellow Yellow Yellow
Flashing Channel 9 Channel 10 Channel 11 Channel 12
Yellow
Green Green Green Green
Arrow
Green Channel 1 Channel 3 Green | Channel 5 Green | Channel 7 Green
Arrow Green
FYAc mode
FYA Signal Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow | Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red
Yellow Channel 1 Channel 3 Channel 5 Channel 7
Arrow Yellow Yellow Yellow Yellow
Flashing
Yellow Channel 1 Channel 3 Green | Channel 5 Green | Channel 7 Green
Green
Arrow
Green Channel 9 Channel 9 Channel 10 Channel 10
Arrow QGreen Yellow QGreen Yellow
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If a FYA channel pair is enabled for FY A operation, the conflict monitor will monitor the FYA
logical channel pair for the additional following conditions:

I.

Conflict: Channel conflicts are detected based on the permissive programming jumpers on
the program card. This operation remains unchanged from normal operation except for the
solid Yellow arrow (FYA clearance) signal.

Yellow Change Interval Conflict: During the Yellow change interval of the Permissive
Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting
channels to the solid Yellow arrow channel (clearance) are active. These conflicting
channels shall be determined by the program card compatibility programming of the
Permissive Turn channel (flashing Yellow arrow). During the Yellow change interval of the
Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no
conflicting channels to the solid Yellow arrow channel (clearance) are active as determined
by the program card compatibility programming of the Protected Turn channel (solid Green
arrow).

Flash Rate Detection: The conflict monitor unit shall monitor for the absence of a valid
flash rate for the Permissive turn channel (flashing Yellow arrow). If the Permissive turn
channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure
the conflict monitor triggers and puts the intersection into flash. If the Permissive turn
channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the
conflict monitor does not trigger. Ensure the conflict monitor will remain in the triggered (in
fault mode) state until the unit is reset at the front panel or through the external remote reset
input. Provide a jumper or switch that will enable and disable the Flash Rate Detection
function. Ensure that when the jumper is not present or the switch is in the OFF position the
Flash Rate Detection function is enabled. Ensure that when the jumper is present or the
switch is in the ON position the Flash Rate Detection function is disabled.

Red Monitoring or Absence of Any Indication (Red Failure): The conflict monitor unit

shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA
channel pair (RA, YA, FYA, GA).

Dual Indications on the Same Channel: The conflict monitor unit shall detect a dual
indication if two or more inputs of a FY A channel pair (RA, YA, FYA, GA) are “on” at the
same time.

Short/Missing Yellow Indication Fault (Clearance Error): The conflict monitor unit shall
monitor the solid Yellow arrow for a clearance fault when terminating both the Protected
Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow
arrow) interval.

Ensure that the conflict monitor will log at least nine of the most recent events detected by the
monitor in non-volatile EEPROM memory (or equivalent). For each event, record at a minimum the
time, date, type of event, status of each field signal indication with RMS voltage, and specific
channels involved with the event. Ensure the conflict monitor will log the following events: monitor
reset, configuration, previous fault, and AC line. Furnish the signal sequence log that shows all
channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds
prior to the current fault trigger point. Ensure the display resolution of the inputs for the signal
sequence log is not greater than 50 ms.
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For conflict monitors used within an Ethernet communications system, provide a conflict
monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by
a local notebook computer and remotely via a workstation or notebook computer device connected
to the signal system local area network. The Ethernet port shall be electrically isolated from the
conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation. Integrate
monitor with Ethernet network in cabinet. Provide software to retrieve the time and date from a
network server in order to synchronize the on-board times between the conflict monitor and the
controller. Furnish and install the following Windows based, graphic user interface software on
workstations and notebook computers where the signal system client software is installed: 1)
software to view and retrieve all event log information, 2) software that will search and display a list
of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict
monitor’s network parameters such as IP address and subnet mask.

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female
connector) on the front panel of the conflict monitor in order to provide communications from the
conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.
Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis
Ground. Ensure that the controller can receive all event log information through a controller
Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module
(2070). Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm
Port 1 of the 2070 controller. Ensure conflict monitor communicates with the controller. Provide a
Windows based graphic user interface software to communicate directly through the same monitor
RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished
laptop computer. The RS-232C/D compliant port on the monitor shall allow the monitor to function
as a DCE device with pin connections as follows:

Conflict Monitor RS-232C/D (DB-9 Female) Pinout
Pin Number Function 1/0
1 DCD 0)
2 TX Data 0]
3 RX Data I
4 DTR I
5 Ground -
6 DSR O
7 CTS I
8 RTS O
9 NC -
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MONITOR BOARD EDGE CONNECTOR
Pin # Function (Back Side) Pin # Function (Component
Side)
Channel 2 Green Channel 2 Yellow
Channel 13 Green Channel 6 Green
Channel 6 Yellow Channel 15 Green
Channel 4 Green Channel 4 Yellow

et e ek e ek e ek
LN D WO, OO WN —

18
19
20
21
22
23
24
25
26
27

28

-- Slotted for keying between Pins 17/U and 18/V

Version 12.5

Channel 14 Green
Channel 8 Yellow
Channel 5 Green
Channel 13 Yellow
Channel 1 Yellow
Channel 7 Green
Channel 14 Yellow
Channel 3 Yellow
Channel 9 Green
Channel 17 Green
Channel 11 Yellow
Channel 9 Yellow
Channel 18 Green

Channel 12 Yellow
Channel 17 Red

Chassis Ground

AC-

Watchdog Timer

+24VDC

Tied to Pin 25

Tied to Pin 24

Not Assigned

Relay Output, Side #3, N.O.

Relay Output, Side #1, N.C.

42

CNXKHXRE<C!I CHOURTZECOR—DTDO QW >

moQw
moaQw

FF

Channel 8 Green
Channel 16 Green
Channel 5 Yellow
Channel 1 Green
Channel 15 Yellow
Channel 7 Yellow
Channel 3 Green
Channel 16 Yellow
Channel 17 Yellow
Channel 10 Green
Channel 11 Green
Channel 18 Yellow
Channel 10 Yellow

Channel 12 Green
Channel 18 Red
Not Assigned

DC Common
External Test Reset
+24VDC

Stop Time (Output)
Not Assigned

Not Assigned
Relay Output,Side
#2,Common

AC+
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS

Pin #

Function (Back Side)

Pin #

Function (Component

Side)

[N T NS T NG T NS T NG T e e e T T = Y S Gy U
RON LSOO AN DAE W= ©RPIRNN R WD —

25
26
27
28

Channel 2 Green
Channel 3 Green
Channel 4 Green
Channel 5 Green
Channel 6 Green
Channel 7 Green
Channel 8 Green
Channel 9 Green
Channel 10 Green
Channel 11 Green
Channel 12 Green
Channel 13 Green
Channel 14 Green
Channel 15 Green
Channel 16 Green
N/C

Channel 1 Yellow
Channel 2 Yellow
Channel 3 Yellow
Channel 4 Yellow
Channel 5 Yellow
Channel 6 Yellow
Channel 7 Yellow
Channel 8 Yellow

Channel 17 Green
Channel 18 Green
Channel 16 Green

Yellow Inhibit Common

N XSO R 9ZzZIoA—ITmOOwp

Channel 1 Green
Channel 2 Green
Channel 3 Green
Channel 4 Green
Channel 5 Green
Channel 6 Green
Channel 7 Green
Channel 8 Green
Channel 9 Green
Channel 10 Green
Channel 11 Green
Channel 12 Green
Channel 13 Green
Channel 14 Green
Channel 15 Green
PC AJAR

Channel 9 Yellow
Channel 10 Yellow
Channel 11 Yellow
Channel 12 Yellow
Channel 13 Yellow
Channel 14 Yellow
Channel 15 Yellow
Channel 16 Yellow

Channel 17 Yellow
Channel 18 Yellow

PC AJAR (Program Card)

Channel 17 Green

-- Slotted for keying between Pins 24/BB and 25/CC
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E. Preemption and Sign Control Box

3789510 MOT13A

Provide preemption and sign control box to operate in a Model 332 and Model 336S cabinet.
Provide hardware to mount the box to the cage of the cabinet to ensure the front side is facing the
opposite side of the cabinet. Furnish the material of the box from a durable finished metallic or
thermoplastic case. Ensure the size of the box is not greater than 7(1) x 5(w) x 5(d) inches. Ensure
that no modification is necessary to mount the box on the cabinet cage.

Provide the following components in the preemption and sign control box: relays, fuses, terminal
blocks, MOVs, resistor, RC network, lamp, and push button switch.
Provide UL Listed or Recognized relay K1 as a DPDT enclosed relay (120 VAC, 60 Hz coil)

with an 8-pin octal-style plug and associated octal base. Provide contact material made of AgCdO
with a 10 amp, 240 VAC rating. Ensure the relay has a specified pickup voltage of 102 VAC.

Provide relay SSR1 as a Triac SPST normally open solid state relay that is rated for 120 VAC
input and zero-crossing (resistive load) 25 amp @ 120 VAC output. Ensure the relay turns on at 90
Vrms within 10 ms and turns off at 10 Vrms within 40 ms. Ensure the relay has physical

Version 12.5 44 print date: 05/01/17



U-5866 TS-45 Graham County

characteristics as shown in the wiring detail in Figure 1. Provide 4 terminal screws with saddle
clamps.

Provide fuses F1 and F2 as a UL Listed %4" x 1-1/4" glass tube rated at 250 volts with a 10kA
interrupting rating. Ensure F1 non-delay (fast-acting) and F2 slow-blow (time-delay) fuses have a
maximum opening times of 60 minutes and 120 seconds for currents of 135 and 200 percent of the
ampere rating, respectively. Ensure F2 slow-blow (time-delay) fuses have a minimum opening
times of 12 seconds at 200 percent of the ampere rating. Provide fuse holders that are UL
Recognized panel-mounted holders rated 250V, 15 ampere minimum with bayonet-type knobs
which accept 4" x 1-1/4" glass tube fuses.

Provide terminal blocks that are rated for 300V and are made of electrical grade thermoplastic or
thermosetting plastic. Ensure each terminal block is of closed back design and has recessed-screw
terminals with molded barriers between terminals. Ensure each terminal block is labeled with a
block designation. Ensure each terminal is labeled with the function and a number.

Provide 3/4-inch diameter radial lead UL-recognized metal oxide varistors (MOVs) that have
electrical performance as outlined below.

PROPERTIES OF MOV SURGE PROTECTOR
Maximum Continuous Applied Voltage at 150 VAC (RMS)
185° F 200 VDC
Maximum Peak 8x20us Current at 185° F 6500 A
Maximum Energy Rating at 185° F 80J
Voltage Range 1 mA DC Test at 77° F 212-268 V
%%XFClampmg Voltage 8x20us, 100A at 395V
Typical Capacitance (1 MHz) at 77° F 1600 pF

Provide resistor R1 as a 2K ohm, 12 watt, wirewound resistor with tinned terminals and
attaching leads. Ensure the resistor is spaced apart from surrounding wires.

Provide a LED or incandescent lamp that has a voltage rating of 120 VAC with a minimum life
rating at 50,000 hours.

Wire the preemption and sign control box as shown in Figure 1.
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44. MATERIALS -TYPE 170 DETECTOR SENSOR UNITS

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,”
and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the
CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with
Erratum 1.

45. MATERIALS - TYPE 2070E CONTROLLERS

Conform to CALTRANS Transportation Electrical Equipment Specifications (TEES) (dated
March 12, 2009, plus Errata 1 dated January 21, 2010) except as required herein.

Furnish Model 2070E controllers. Ensure that removal of the CPU module from the controller
will place the intersection into flash.

The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.

Provide Model 2070E controllers with the latest version of OS9 operating software and device
drivers, composed of the unit chassis and at a minimum the following modules and assemblies:

e MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)
e MODEL 2070-2A or approved MODEL 2070-2E, Field I/O Module (FI1/O)
e Note: Configure the Field I/O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”)
e MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)
e MODEL 2070-4, Power Supply Module, 10 AMP
e MODEL 2070-7A, Async Serial Com Module (9-pin RS-232)

Furnish one additional MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) for all
master controller locations.

For each master location and central control center, furnish a U.S. Robotics V.92 or approved
equivalent auto-dial/auto-answer external modem to accomplish the interface to the Department-
furnished microcomputers. Include all necessary hardware to ensure telecommunications.

5. GPSUNIT
5.1. DESCRIPTION

Furnish and install a GPS unit in the traffic signal cabinet for time synchronization in accordance
with the plans and specifications. Comply with the provisions of Section 1700 of the 2012 Standard
Specifications for Roads and Structures.

5.2. MATERIALS

Provide Trimble Acutime GG Smart Antenna, or an approved equivalent, for time
synchronization that is compatible with Oasis 2070 controller software.

5.3. CONSTRUCTION METHODS

Mount GPS antenna on pole adjacent to cabinet at a minimum height of 10’ insuring that the
antenna can acquire enough satellites to be accurate. Use % rigid metallic conduit with appropriate
fittings for mounting the antenna and running the lead-in cable. Provide GPS antenna lead-in cable
that is not more than 50’ in length. Provide a drip loop in the cable before it enters the conduit.
Insure the cable entry point into the conduit is waterproof. If a pole is not within 30’ of the cabinet,
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the GPS antenna may be mounted to the top of the cabinet, while insuring that the connection point
into the cabinet is waterproof.

54. MEASUREMENT AND PAYMENT
Actual number of GPS units furnished, installed, and accepted.

No measurement will be made for interface cables and connectors, as these are considered
incidental to furnishing and installing the GPS unit assemblies.

Payment will be made under:
GPS UL ..ttt ettt et sat e e bt e st e et e e sateeabeeeabeeaseesabeenbeesnseenseesnseenseannne Each

6. PUSH BUTTON INTEGRATED ACCESSIBLE PEDESTRIAN SIGNAL (APS)
6.1. DESCRIPTION

Furnish and install push button integrated accessible pedestrian signals that include pedestrian
push button, push button locator tone, raised tactile arrow, audio and vibro-tactile walk indications,
automatic volume adjustment, pedestrian information sign, and all necessary hardware. Furnish the
R10-3e with appropriate arrow direction for the pedestrian information sign.

6.2. MATERIALS

Furnish material, equipment, and hardware under this section that is pre-approved on the ITS and
Signals QPL.

Provide the accessible pedestrian signals with a 2-inch diameter pedestrian push button that
contains a tactile arrow whose direction can be easily adjusted in the field. Ensure each push button
actuates a sturdy, momentary, normally-open switch with a minimum rating of 20 million actuations.
Include on the button, a raised tactile arrow having a high visual contrast with the remainder of the
button face. Ensure the housing is weather-tight and fabricated from aluminum. Ensure the housing
is suitable for mounting on wood and metal poles. Paint surfaces of the pedestrian push button
housing in highway yellow, unless otherwise specified, with an electrostatically-applied, fused-
polyester paint method. Ensure the thickness of the paint is a minimum of 2.5 mils. Provide the
pedestrian information sign that is integral to the housing.

Ensure the accessible pedestrian signals can provide tones, sounds, and speech messages that are
synchronized at an intersection. Provide a means for adjusting the base sound level for the tones,
sounds, and speech messages. Ensure the tones, sounds, and speech messages will adjust
automatically to the ambient noise level up to a maximum of 100 dBA. Provide the custom speech
messages in both English and Spanish languages. Ensure you can program the accessible pedestrian
signal by a means not readily accessible by unauthorized persons.

Ensure each push button provides a standard locator tone that is deactivated when the traffic
signal is operating in the flash mode. Provide a user-programmable audible beaconing feature that is
initiated by an extended push button press of one second or more. Ensure the audible beaconing
feature increases the volume of the push button locator tone during the pedestrian change interval of
the called pedestrian phase and operates in one of the following ways:

A. The louder audible walk indication and louder locator tone comes from the far end of the
crosswalk, as pedestrians cross the street,

Version 12.5 48 print date: 05/01/17



U-5866 TS-49 Graham County

B. The louder locator tone comes from both ends of the crosswalk, or

C. The louder locator tone comes from an additional speaker that is aimed at the center of the
crosswalk and that is mounted on a pedestrian signal head.

Provide confirmation of the push button activation by an LED pilot light. Ensure the pilot light
remains illuminated until the pedestrian’s green or WALKING PERSON (symbolizing WALK)
signal indication is displayed. Ensure each press of the pushbutton initiates a “wait” speech message
during all intervals except the Walk interval.

Ensure you can select a percussive tone and custom speech message to sound during the “Walk”
interval. Provide a push button that vibrates during the “Walk™ interval. Ensure the “Walk”
indications have the same duration as the illuminated pedestrian signals except when the signal is
programmed to rest in the walk interval. Ensure the “Walk” indications are deactivated when the
traffic control signal is operating in a flashing mode. When audible “Walk” indications are selected
as a percussive tone, ensure the tone repeats at 8 to 10 ticks per second and consists of multiple
frequencies with a dominant component at 880 Hz.

Ensure the accessible pedestrian signals are weatherproof and suitable for operation in wet
locations. Ensure proper operation over a temperature range of -30°F (-34°C) to 165°F (+74°C).
Ensure all circuit boards have a moisture resistant coating. Ensure the equipment interfaces and
operates properly in a Type-170E cabinet.

6.3.CONSTRUCTION METHODS

Comply with the requirements of Section 1705 of the Standard Specifications. Install in
accordance with the manufacturer’s recommendations.

Mount push button integrated accessible pedestrian signals in a tamperproof manner on wood
and metal poles, signal pedestals, or pushbutton posts as indicated in the signal plans.

Install each pushbutton so that the tactile arrow is pointed in the direction of travel and is aligned
parallel to the direction of travel on the associated crosswalk.

Ensure pushbuttons are separated by a distance of at least 10 feet such that they clearly indicate
which crosswalk has the WALK indication. Where there are constraints on a particular corner that
make it impractical to provide the 10 feet of separation between the two pushbuttons, the
pushbuttons may be placed closer together or on the same pole, with approval by the Engineer. If
two pushbuttons are placed on the same pole or with less than 10 feet separation, provide a speech
walk message for the WALK indication and a speech pushbutton information message.

Adjust the intensity of the pushbutton locator tones so they are audible 6 feet to 12 feet from the
pushbutton, or to the building line, whichever is less. Ensure the pushbutton locator tones are no
more than 5 dBA louder than ambient sound. Configure audible “Walk” indication to be audible at
the nearest end of the associated crosswalk.

If speech messages are used, have each recorded custom speech message approved by the
Engineer in advance.

6.4. MEASUREMENT AND PAYMENT

Actual number of push button integrated accessible pedestrian signal detector stations furnished,
installed, and accepted.
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Actual number of central control units for APS detector stations furnished, installed, and
accepted.

No measurement will be made of cables or hardware, as these will be considered incidental to
furnishing and installing push button integrated accessible pedestrian signals.

Payment will be made under:

APS DEtECIOT STALIOMIS. .. ettt eeeeeeeee e e e e et e e e e e e e e e et eeaaeeeeeeeeeanaaaeeeeeeeeeaeaaaaaeeeeeereennnaans Each
Central Control Units for APS Detector StatiOnS ...oeeeeeeeeeeeeeeee e, Each
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FALSEWORK AND FORMWORK (4-5-12)

1.0

2.0

3.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.
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When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge | Max. Screed Iflr;lr(;li?atl l\c(leré
Type Depth, Width, Thickness, Wheel Weight, i
(PCG) | (inches) (inches) (inches) (Ibs.) Extension,

(inches)
L 36 39 14 2000 26
1] 45 42 14 2000 35
v 54 45 14 2000 I
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck
slab.

For Type II, 11l & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 %2” from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.
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Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %.”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county
in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft® for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

counTY | YR COUNTY YR | county | 2R
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
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SUBMITTAL OF WORKING DRAWINGS (6-28-17)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.

Submittals may also be made via email.
Send submittals to:
jlbolden@ncdot.gov (James Bolden)

Send an additional e-copy of the submittal to the following address:
eomile@ncdot.gov (Emmanuel Omile)
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mrorie@ncdot.gov (Madonna Rorie)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

Via Email: EastGeotechnicalSubmittal@ncdot.gov

For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Western Regional Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075

Via Email: WestGeotechnicalSubmittal@ncdot.gov

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical
Construction Submittals” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: James Bolden (919) 707 — 6408
(919) 250 — 4082 facsimile
jlbolden@ncdot.gov
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Secondary Structures Contacts: Emmanuel Omile  (919) 707 — 6451
Madonna Rorie (919) 707 — 6508

Eastern Regional Geotechnical Contact (Divisions 1-7):
Chris Kreider (919) 662 — 4710
ckreider@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
ewilliams3@ncdot.gov

3.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit the number of hard copies shown below of the same complete
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering
Unit.

The first table below covers “Structure Submittals”. The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit. The second table in this section covers “Geotechnical Submittals”. The Engineer
will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.

STRUCTURE SUBMITTALS

Copies Copies
Required by  Required by
Structures  Geotechnical
Management  Engineering Contract Reference .
Submittal Unit Unit Requiring Submittal

Plan Note, SN Sheet &

Arch Culvert Falsework 5 0 “Falsework and Formwork”

7 Plan Note, SN Sheet &
Box Culvert Falsework 5) 0 «Ealsework and Formwork”
Cofferdams 6 2 Article 410-4

Foam Joint Seals 6 9 0 “Foam Joint Seals”
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Expansion Joint Seals

(hold down plate type with base

angle)

Expansion Joint Seals
(modular)

Expansion Joint Seals
(strip seals)

Falsework & Forms 2

(substructure)

Falsework & Forms
(superstructure)

Girder Erection over Railroad
Maintenance and Protection of
Traffic Beneath Proposed
Structure

Metal Bridge Railing

Metal Stay-in-Place Forms
Metalwork for Elastomeric
Bearings 45

Miscellaneous Metalwork 45

Disc Bearings 4

Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab

(detensioning sequences) 3

Prestressed Concrete Deck Panels

9

2,then 9

13

2, then
1 reproducible

6 and
1 reproducible
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“Expansion Joint Seals”

“Modular Expansion Joint
Seals”

“Strip Seals”

Article 420-3 & “Falsework
and Formwork”

Article 420-3 & “Falsework
and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station _ "

Plan Note
Article 420-3

Article 1072-8
Article 1072-8

“Disc Bearings”

Applicable Provisions

Article 420-20
“Optional Precast
Reinforced Concrete Box
Culvert at Station ___”

Article 1078-11

Article 420-3
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Articles 1078-8 and 1078-

(strand elongation and 6
L 11
detensioning sequences)
Removql of Existing Structure 5 Railroad Provisions
over Railroad
Revised Bridge Deck Plans 2 then

(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast

1 reproducible

2, then
1 reproducible

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &

items) 10 “Sound Barrier Wall”
Sound Barrier Wall Steel . Article 1072-8 &
Fabrication Plans ° “Sound Barrier Wall”
Structural Steel 4 2, then 7 Acrticle 1072-8
Article 400-3 &
“Construction,
Temporary Detour Structures 10 Maintenance and Removal
of Temporary Structure at
Station 7
TFE Expansion Bearings 4 8 Article 1072-8

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are

required. References in quotes refer to the provision by that name. Articles refer to the
Standard Specifications.

Submittals for these items are necessary only when required by a note on plans.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard

Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Copies Copies
Required by  Required by
Geotechnical Structures

Engineering Management Contract Reference

. . . .. . 1
Submittal Unit Unit Requiring Submittal
Drilled Pier Construction Plans > 1 0 Subarticle 411-3(A)
hol ic Loggi L .
Crosshole Sonic Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data .
, 1 0 Subarticle 450-3(D)(2)
Forms
Pile Driving - Analyzer  (PDA) 1 0 Subarticle 450-3(F)(3)
Reports
Retaining Walls 4 1 drawings, 2 drawings Applicable Provisions

1 calculations

“Temporary Shoring” &
2 drawings “Temporary Soil Nail
Walls”

1 drawings,

.4
Temporary Shoring 1 calculations

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the
Standard Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office. Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.
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CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane lInspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.
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GROUT FOR STRUCTURES (9-30-11)

1.0

2.0

DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in
accordance with the manufacturer’s recommendations, the applicable sections of the
Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the
manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble
sulfate. Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer’s recommendations. The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at
least 5000 psi. Compressive strength in the laboratory shall be determined in accordance
with ASTM C109 except the test mix shall contain only water and the dry manufactured
material. Compressive strength in the field will be determined by molding and testing 4” x
8” cylinders in accordance with AASHTO T22. Construction loading and traffic loading
shall not be allowed until the 3 day compressive strength is achieved.
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When tested in accordance with ASTM C666, Procedure A, the durability factor of the
grout shall not be less than 80.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout
will be considered the average compressive strength test results of 3 cube or 2 cylinder
specimens at 28 days.

BAsIS OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.
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ANODIZED TWO BAR METAL RAIL (SPECIAL)

1.0 GENERAL

Provide anodized two bar metal rails, BLACK in color, in accordance with the Standard
Specifications, the details shown in the contract plans, and this Special Provision.

2.0 MEASUREMENT
Quantity paid for is the actual number of linear feet of anodized rails, complete in place and
accepted, measured along the rails.

3.0 BASIS OF PAYMENT
The quantity for which payment is made is shown in linear feet on the plans for “Anodized

Two Bar Metal Rail”. The unit bid per linear foot is full compensation for all materials,
painting, tools, labor, equipment, and incidentals necessary to complete this item.



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:02-20-18
MBE COMMITMENT ITEMS PAGE: 16

PROPOSAL: DNOO560
LETTING: L180313N CALL: 001
VENDOR: 10370 ADAMS CONTRACTING CO

LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT
MBE SUBCONTRACTOR: 15178 ESPINOZA HAULING & TRUCKING CO INC

Will Use Quote: Yes

0023 1330000000-E INCIDENTAL M SY 100.000 45_.00000 4500.00
0024 1498000000-E ASP CONC INT TON 900.000 8.00000 7200.00
0025 1519000000-E ASP CONC SUR TON 1100.000 8.00000 8800.00
0007 0106000000-E BORROW EXCAV CY 6900.000 2.25000 15525.00
MBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 36,025.00

TOTAL MBE COMMITMENT FOR VENDOR: Entered: 1.01% or 36025.00

Required: 1.00% or 35836.05

<GOAL MET>

Check: AF1CB7B5 Page 16



G S o N CAROGTINS

E. ‘? N . - s
A PPNt N g OF TRaNsrOoR A TION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: ' NAME OF BIDDER:
DNO0560 Adams Contracting Co,

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subconfractor Espinoza Hauling & Trucking Co. Inc.
Address 25 Holly Hill Road
City Bryson City Stite NC Zip 28713
Please check all that apply: '
Minority Business Enterprise (MBE) ¥
Women Business Enterprise (WBE)

Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Ttems sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $ 36,025.00

The above named bidder and subcontractor mutually accepts the Commmnent Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entite dollar amount guoted based .on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written tepresezmﬁons shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the.
contract for the estimated dollar value as stated above,

Espinoza Hauling & Trucking Co. Inc.  Adsms Contracting Co.
¢ of MBE! WBE/BBE, Subcontractor Name of Bidder o
Q ﬂm forte P President
" Signature/Title Signature / Title .

3/1L4/l,(/ 3 -Ae-1y

Date



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:02-20-18
WBE COMMITMENT ITEMS PAGE: 17

PROPOSAL: DNOO560
LETTING: L180313N CALL: 001
VENDOR: 10370 ADAMS CONTRACTING CO

LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT

WBE SUBCONTRACTOR: 4729 THERESA"S CONCRETE SERVICE, INC.
Will Use Quote: Yes

0038 2549000000-E 2"-6" CONC C LF 3900.000 25.00000 97500.00

WBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 97,500.00

WBE SUBCONTRACTOR: 6101 DMJ®"S INCORPORATED
Will Use Quote: Yes

0093 6036000000-E MATTING FOR SY 10000.000 1.45000 14500.00
WBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 14,500.00
TOTAL WBE COMMITMENT FOR VENDOR: Entered: 3.13% or 112000.00
Required: 3.00% or 107508.15
<GOAL MET>

Check: AF1CB7B5 Page 17



LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT; ' NAME OF BIDDER:
DN00560 Adams Contracting Co,

The undersigned intends to perform work in connection with the above contract upon executlon of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor Theresa's Concrete Service, Inc.

Address 2135 Gheen Road
City Salisbury . Stdte - NC Zip 28147
Please check all that apply: .
 Minority Business Enterprise (MBE) . N

Dlsadvantaged Business Enterprlse (DBE)

'I'he MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor 1s‘prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent a.ward of contract by the Board of Transportation. The above
named subcontractor is prepared to perforth the described work at the estimatéd Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantmes on the “attached” MBE/WBE/DBE
Commitment ltems sheet. Amount$ 97,500.00

" The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the

Unit Prices and Quantities, This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written nepresentatnons shall serve to add, delete, or modify the ferms as stated.

- This document shall not serve in any manner as an actual subcontract between the two parties. A separate
~ subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Afﬁrmatlon

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
" contract for the estu_nated dollar value as stated above. .

Theresa's Concrete Service, Inc. _ Adams Contracting Co.
Name of MBE/ WBE/ DBE Subcontractor . * Name of Bidder
\)J-—-"‘“ Pres: bt Al Freritent
Signature / Title T ' Signature / Title
Date - . . Date



LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

! NAME OF BIDDER,
Adams Contracting Co.

~ DNOOS60

I CONTRACT:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor DMJ's Incorporated
Address PO Box 924
City Robbinsville _ State _ NC Zip__ 28711
. Please check all that apply: '
Minority Business Enterprise (MBE) ____
‘Women Business Enterprise (WBE) _Y_
Disadvantaged Business Enterprise (DBE) ___

Tbé MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina

Department of Transportation. 'l'heabovenamedsubcomraacnspreparedtoperfonn the described work
listed on the attached MBE/WBE/DBE Commiitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated

below, .
Commitment Total based on estimated Unit Prices and Quantxties on the “attached” MBEIWBEIDBE

Commitment Items sheet, Amount§ 14,500.00

The above named bidder and subcontmctor ‘mutually accepts the Commitment Total estimated for the

Unit Ptices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the projéct is completed. Final compensation will be based on actual quantities of
- work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based.on these estimated quantitics. No conversations; verbal agreements,
and/or other forms of non-written tepresentations shall serve to add, delete, or modify the terms as stated.
“This document shall niot serve in any manneras an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contmctual obligations of the bidder and the

MBE/WBE/DBE subcontractor.

Affirmation
The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the

mct for the estimated dollar value as stated above,

DMJ's Incorporated Adams Contracting Co,

Name of Bidder

7 i,
ame of MBE/ WBE/ DBE Subcontractor - :
— g&—\/\—: :RZESIM /4@«1/ W Ff s i LlC n
. ture / Title . ~ Signature / Title

Cstpnature/ it
3-1Y-I 3-le- 1§

\
Date Date -



Contract No. _DNO00560_ Rev. 1-16-18
County _GRAHAM____

EXECUTION OF CONTRACT
NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this Contract, that the Contractor has not
been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with
its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion and Debarment Certification, the Contractor is certifying his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Adams Contracting Co. Inc.

Full name of Corporation

PO Box 1157 Robbinsville, NC 28771
Address as Prequalified

Attest / 4/04%‘4 Al By ZM{ dézcc«z

Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title

7
é{W/z//E [ da~J RA/V(‘A’E' 4 Uns

Print or type Signer's name Print or type Signer's name

CORPORATE SEAL




DN00560 U-5866 S-17 Graham

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation that is file with the Department, or has become erroneous because
of changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may
be obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-
Aid Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless he knows that the certification is erroneous. The bidder
may decide the method and frequency by which he will determine the eligibility of his
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this provision.
The knowledge and information of a participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



DN00560 U-5866 S-18 Graham

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder’s bid being considered non-responsive.

D Check here if an explanation is attached to this
certification.
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Contract Item Sheets For DN00560
Line  ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 178,000.00 178,000.00
LS
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10,000.00 10,000.00
LS
0003  0029000000-N SP TYPE Ill REINFORCED APPROACH Lump Sum 18,000.00 18,000.00
FILL, STATION #****txx LS
(-L- STA. 20+25)
0004  0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 1 2,200.00 2,200.00
BING ACR
0005 0057000000-E 226 UNDERCUT EXCAVATION 800 15.00 12,000.00
CY
0006  0063000000-N SP GRADING Lump Sum 113,000.00 113,000.00
LS
0007 0106000000-E 230 BORROW EXCAVATION 14,700 7.85 115,395.00
CY
0008  0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,915 4.00 7,660.00
CcY
0009  0195000000-E 265 SELECT GRANULAR MATERIAL 700 52.00 36,400.00
CY
0010 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 1,000 3.00 3,000.00
TION sY
0011 0318000000-E 300 FOUNDATION CONDITIONING MATE- 200 35.00 7,000.00
RIAL, MINOR STRUCTURES TON
0012  0320000000-E 300 FOUNDATION CONDITIONING GEO- 610 4.00 2,440.00
TEXTILE sy
0013  0335200000-E 305 15" DRAINAGE PIPE 100 42.00 4,200.00
LF
0014  0335300000-E 305 18" DRAINAGE PIPE 216 46.00 9,936.00
LF
0015 0335500000-E 305 30" DRAINAGE PIPE 52 70.00 3,640.00
LF
0016  0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 292 38.00 11,096.00
LF
0017  0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 32 43.00 1,376.00
LF
0018  0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV 32 75.00 2,400.00
LF
0019 0995000000-E 340 PIPE REMOVAL 38 10.00 380.00
LF
0020  1110000000-E 510 STABILIZER AGGREGATE 800 23.50 18,800.00

TON




T-2

Mar 28, 2018 4:02 pm North Carolina Department Of Transportation Page: 20f9
Contract Item Sheets For DN0O0560
Line  ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0021  1121000000-E 520 AGGREGATE BASE COURSE 3,320 23.50 78,020.00
TON
0022  1220000000-E 545  INCIDENTAL STONE BASE 150 23.50 3,525.00
TON
0023  1330000000-E 607  INCIDENTAL MILLING 100 81.00 8,100.00
SY
0024  1498000000-E 610 ASPHALT CONC INTERMEDIATE 1,800 85.32 153,576.00
COURSE, TYPE 119.0B TON
0025  1519000000-E 610 ASPHALT CONC SURFACE COURSE, 2,200 91.80 201,960.00
TYPE S9.5B TON
0026  1575000000-E 620  ASPHALT BINDER FOR PLANT MIX 220 540.00 118,800.00
TON
0027  2022000000-E 815 SUBDRAIN EXCAVATION 157 4.00 628.00
cY
0028  2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 700 3.00 2,100.00
DRAINS sy
0029  2036000000-E 815 SUBDRAIN COARSE AGGREGATE 118 53.00 6,254.00
cY
0030  2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 700 12.50 8,750.00
LF
0031  2070000000-N 815 SUBDRAIN PIPE OUTLET 2 250.00 500.00
EA
0032  2077000000-E 815 6" OUTLET PIPE 12 12.50 150.00
LF
0033  2209000000-E 838 ENDWALLS 1 1,890.00 1,890.00
cY
0034  2286000000-N 840 MASONRY DRAINAGE STRUCTURES 16 1,890.00 30,240.00
EA
0035  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 9 439.90 3,959.10
840.03, TYPE ** EA
(B)
0036  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 5 457.50 2,287.50
840.03, TYPE ** EA
(F)
0037  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 2 425.00 850.00
840.03, TYPE ** EA
@)
0038  2549000000-E 846  2'-6" CONCRETE CURB & GUTTER 3,900 27.00 105,300.00
LF
0039  2591000000-E 848 4" CONCRETE SIDEWALK 1,200 53.46 64,152.00

SY
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Contract Item Sheets For DN0O0560
Line  ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0040  2605000000-N 848 CONCRETE CURB RAMPS 9 1,566.00 14,094.00
EA
0041  2612000000-E 848 6" CONCRETE DRIVEWAY 50 73.44 3,672.00
Sy
0042  2830000000-N 858 ADJUSTMENT OF MANHOLES 1 864.00 864.00
EA
0043  2845000000-N 858 ADJUSTMENT OF METER BOXES OR 2 540.00 1,080.00
VALVE BOXES EA
0044  3420000000-E SP  GENERIC GUARDRAIL ITEM 4375 21.60 9,450.00
(POWDER COATED STEEL BEAM GUAR LE
DRAIL)
0045  3435000000-N SP  GENERIC GUARDRAIL ITEM 5 54.00 270.00
(POWDER COATED ADDITIONAL GUAR EA
DRAIL
POSTS)
0046  3435000000-N SP  GENERIC GUARDRAIL ITEM 4 4,536.00 18,144.00
(POWDER COATED GUARDRAIL ANCHO EA
R UNIT)
(TYPE GREU TL-2)
0047  3435000000-N SP  GENERIC GUARDRAIL ITEM 4 4,212.00 16,848.00
(POWDER COATED GUARDRAIL ANCHO EA
R UNIT)
(TYPE Iy
0048  3635000000-E 876  RIP RAP, CLASS II 264 32.50 8,580.00
TON
0049  3649000000-E 876 RIP RAP, CLASS B 22 28.75 632.50
TON
0050  3656000000-E 876  GEOTEXTILE FOR DRAINAGE 1,460 3.50 5,110.00
SY
0051  3691000000-N SP  GENERIC EROSION CONTROL ITEM 3 4,575.00 13,725.00
(CONCRETE WASHOUT STRUCTURE) EA
0052  4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 95 16.15 1,534.25
SIGN SE
(E)
0053  4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 40 16.15 646.00
SIGN SE
(F)
0054  4072000000-E 903  SUPPORTS, 3-LB STEEL U-CHANNEL 280 5.83 1,632.40
LF
0055  4102000000-N 904  SIGN ERECTION, TYPE E 13 118.80 1,544.40

EA
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Contract Item Sheets For DN0O0560
Line  ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0056  4108000000-N 904  SIGN ERECTION, TYPE F 2 118.80 237.60
EA
0057  4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 3 16.20 48.60
CHANNEL EA
0058  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 96 11.88 1,140.48
SF
0059  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 144 8.37 1,205.28
SF
0060  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 38 7.02 266.76
MOUNTED) SE
0061  4415000000-N 1115 FLASHING ARROW BOARD 1 900.00 900.00
EA
0062  4430000000-N 1130 DRUMS 50 4158 2,079.00
EA
0063  4435000000-N 1135 CONES 35 18.36 642.60
EA
0064  4445000000-E 1145 BARRICADES (TYPE Ill) 212 30.24 6,410.88
LF
0065  4455000000-N 1150 FLAGGER 40 250.00 10,000.00
DAY
0066  4516000000-N 1180 SKINNY DRUM 25 28.08 702.00
EA
0067  4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 140 1.03 144.20
LINES (4", 90 MILS) LE
0068  4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 6,977 1.10 7,674.70
LINES (4", 120 MILS) LE
0069  4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 121 2.00 242.00
LINES (8", 90 MILS) LE
0070  4697000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 172 2.54 436.88
LINES (8", 120 MILS) LE
0071  4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 970 13.50 13,095.00
LINES (24", 120 MILS) LF
0072  4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 6 89.10 534.60
CHARACTER (120 MILS) EA
0073  4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 15 170.10 2,551.50

SYMBOL (90 MILS) EA
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Contract Item Sheets For DN0O0560
Line  ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0074  4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 2,518 0.81 2,039.58
LINES (4") LE
0075  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 100 51.30 5,130.00
EA
0076  5319000000-E 1505 CLASS B CONCRETE FOR ENCASING 3 459.00 1,377.00
UTILITY LINES cy
0077  5691200000-E 1520 6" SANITARY GRAVITY SEWER 211 56.16 11,849.76
LF
0078  5691300000-E 1520 8" SANITARY GRAVITY SEWER 845 77.76 65,707.20
LF
0079  5775000000-E 1525 4' DIA UTILITY MANHOLE 6 3,456.00 20,736.00
EA
0080  5800000000-E 1530 ABANDON 6" UTILITY PIPE 211 5.40 1,139.40
LF
0081  5801000000-E 1530 ABANDON 8" UTILITY PIPE 847 8.64 7,318.08
LF
0082  5816000000-N 1530 ABANDON UTILITY MANHOLE 3 864.00 2,592.00
EA
0083  6000000000-E 1605 TEMPORARY SILT FENCE 5,660 2.16 12,225.60
LF
0084  6006000000-E 1610 STONE FOR EROSION CONTROL, 145 28.00 4,060.00
CLASS A TON
0085  6009000000-E 1610 STONE FOR EROSION CONTROL, 1,180 28.75 33,925.00
CLASS B TON
0086  6012000000-E 1610 SEDIMENT CONTROL STONE 945 26.75 25,278.75
TON
0087  6015000000-E 1615 TEMPORARY MULCHING 8 864.00 6,912.00
ACR
0088  6018000000-E 1620 SEED FOR TEMPORARY SEEDING 600 2.16 1,296.00
LB
0089  6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 35 864.00 3,024.00
ING TON
0090  6024000000-E 1622 TEMPORARY SLOPE DRAINS 515 12.00 6,180.00
LF
0091  6029000000-E SP  SAFETY FENCE 1,000 1.30 1,300.00
LF
0092  6030000000-E 1630 SILT EXCAVATION 4,130 3.00 12,390.00
cY
0093  6036000000-E 1631 MATTING FOR EROSION CONTROL 10,000 1.57 15,700.00

SY
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Line  ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0094  6037000000-E SP  COIR FIBER MAT 1,000 5.40 5,400.00
sy
0095  6042000000-E 1632 1/4" HARDWARE CLOTH 1,635 5.40 8,829.00
LF
0096  6070000000-N 1639 SPECIAL STILLING BASINS 12 750.00 9,000.00
EA
0097  6071020000-E SP  POLYACRYLAMIDE (PAM) 20 21.60 432.00
LB
0098  6071030000-E 1640 COIR FIBER BAFFLE 475 6.48 3,078.00
LF
0099  6071050000-E SP  *" SKIMMER 3 486.00 1,458.00
11/2) EA
0100  6071050000-E SP  *" SKIMMER 2 648.00 1,296.00
2 EA
0101  6084000000-E 1660 SEEDING & MULCHING 9 1,944.00 17,496.00
ACR
0102  6087000000-E 1660 MOWING 6 216.00 1,296.00
ACR
0103  6090000000-E 1661 SEED FOR REPAIR SEEDING 100 2.16 216.00
LB
0104  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25 864.00 216.00
TON
0105  6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 200 2.16 432.00
LB
0106  6108000000-E 1665 FERTILIZER TOPDRESSING 5.75 1,080.00 6,210.00
TON
0107  6114500000-N 1667 SPECIALIZED HAND MOWING 10 54.00 540.00
MHR
0108  6117000000-N SP  RESPONSE FOR EROSION CONTROL 25 1.08 27.00
EA
0109  6123000000-E 1670 REFORESTATION 2 3,240.00 6,480.00
ACR
0110  7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1 4 945.00 3,780.00
SECTION W/COUNTDOWN) EA
0111  7060000000-E 1705 SIGNAL CABLE 800 3.35 2,680.00
LF
0112  7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 5 945.00 4,725.00
SECTION) EA
0113  7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4 1 1,107.00 1,107.00

SECTION) EA
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Line  ItemNumber Sec  Description Quantity Unit Bid Amount

# # Unit Price Bid

0114  7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5 1 1,458.00 1,458.00
SECTION) EA

0115  7229000000-N SP  APS DETECTOR STATION 4 1,026.00 4,104.00
EA

0116  7230000000-N SP  CENTRAL CONTROL UNIT APS 1 2,106.00 2,106.00
DETECTOR STATION EA

0117  7264000000-E 1710 MESSENGER CABLE (3/8") 500 3.78 1,890.00
LF

0118  7300000000-E 1715 UNPAVED TRENCHING (*trxski) 300 8.64 2,592.00
(1,2 LF

0119  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 297.00 1,782.00
EA

0120  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 800 9.18 7,344.00
LF

0121  7456000000-E 1726  LEAD-IN CABLE (¥xwiintii) 2,000 2.70 5,400.00
(14-2) LF

0122  7575200000-N SP  GPSUNIT 1 2,295.00 2,295.00
EA

0123  7576000000-N SP  METAL STRAIN SIGNAL POLE 4 11,043.00 44,172.00
EA

0124  7613000000-N SP  SOIL TEST 4 1,512.00 6,048.00
EA

0125  7614100000-E SP  DRILLED PIER FOUNDATION 32 945.00 30,240.00
cY

0126  7636000000-N 1745 SIGN FOR SIGNALS 4 405.00 1,620.00
EA

0127  7642200000-N 1743 TYPE Il PEDESTAL WITH FOUND- 3 1,674.00 5,022.00
ATION EA

0128  7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 1,593.00 1,593.00
EA

0129  7756000000-N 1751 CONTROLLER WITH CABINET (TYPE 1 14,391.00 14,391.00
2070L, BASE MOUNTED) EA

0130  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6 129.60 777.60
EA

0131  7901000000-N 1753 CABINET BASE EXTENDER 1 513.00 513.00

EA
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Line  ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0132  8105540000-E 411  3-6"DIADRILLED PIERS IN 298 749.00 223,202.00
SOIL LF
0133  8105640000-E 411  3-6"DIA DRILLED PIERS NOT IN 217 749.00 162,533.00
SOIL LE
0134  8111400000-E 411  PERMANENT STEEL CASING FOR 112 275.00 30,800.00
3'-6" DIA DRILLED PIER LE
0135  8113000000-N 411  SID INSPECTIONS 1 2,500.00 2,500.00
EA
0136  8115000000-N 411  CSL TESTING 2 3,520.00 7,040.00
EA
0137  8121000000-N 412  UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum 15,000.00 15,000.00
TION AT STATION #kxsiek LS
(-L- STA. 20+25)
0138  8175000000-E 420 CLASS AA CONCRETE (BRIDGE) 99.2 375.00 37,200.00
cY
0139  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 164 780.00 127,920.00
cY
0140  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum 52,400.00 52,400.00
*kkkkkkkkkkk LS
(-L- STA. 20+25)
0141  8217000000-E 425  REINFORCING STEEL (BRIDGE) 60,447 0.95 57,424.65
LB
0142  8224000000-E 425  EPOXY COATED REINFORCING STEEL 3,754 1.15 4,317.10
(BRIDGE) LB
0143  8238000000-E 425  SPIRAL COLUMN REINFORCING 12,205 2.25 27,461.25
STEEL (BRIDGE) LB
0144  8328200000-E 450  PILE DRIVING EQUIPMENT SETUP 18 355.00 6,390.00
FOR *** STEEL PILES EA
(HP 12X53)
0145  8364000000-E 450 HP12X53 STEEL PILES 900 53.00 47,700.00
LF
0146  8517000000-E 460  1'-X *e CONCRETE PARA- 440.6 91.00 40,094.60
PET LF
(2, 2-6"
0147  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8,800.00 8,800.00
LS
0148  8753100000-E 430  3-0" X 2-9" PRESTRESSED CONC 1,440 250.00 360,000.00

BOX BEAMS

LF
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Line  ItemNumber Sec  Description Quantity Unit Bid Amount

# # Unit Price Bid

0149  8763000000-E 430  3-0" X 2-0" PRESTRESSED CONC 2,080 175.00 364,000.00
CORED SLABS LE

0150  8867000000-E SP  GENERIC STRUCTURE ITEM 424.2 156.75 66,493.35
(ANODIZED TWO BAR METAL RAIL) LE

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

$3,583,605.15

1602/Mar28/Q167360/D714674530000/E150



DN00560 U-5866 U-1 Graham

Execution of Contract

Contract No: DNO00560

County: Graham

ACCEPTED BY THE DEPARTMENT

DocuSigned by:

(—;l%ﬁwy. E. Qlspangh

\—— 160F4BFF87884E1... Proposals Enqlneer

3/28/2018

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

DocuSigned by:

Burt, Briaw. (,

E64230B81D7D44B... DjvVision Enqineer

3/28/2018

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET



, ® DATE (MM/DD/YYYY
ACORD CERTIFICATE OF LIABILITY INSURANCE ( )

3/26/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONIACT Dana Flett
TIS Insurance Services, Inc. TN, Ex); (865) 691-4847 TAn N): (865) 694-4847
1900 Winston Road, Suite 100 EMAL s;dflett@tisins.com
P.O. Box 10328 INSURER(S) AFFORDING COVERAGE NAIC #
Knoxville TN 37939-0328 INSURERA Travelers Property Casualty Company | 25674
INSURED INSURER B :
Adams Contracting Co INSURER C :
P.O. Box 1157 INSURERD :
INSURERE :
Robbinsville NC 28771 INSURERF :
COVERAGES CERTIFICATE NUMBER:17/18 Gen REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TNSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DDIYYYY) | (MM/DD/YYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY . EACH OCCURRENCE 3$ 1,000,000
DAMAGE TO RENTED
A CLAIMS-MADE E OCCUR PREMISES (Ea occurrence) | $ 300,000
X DTCO0J131672~-COF17 12/1/2017 | 12/1/2018 | MED EXP (Any one person) $ 10,000
PERSONAL & ADV INJURY | $ 1,000,000
EN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
X | poLicy @ RO D Loc PRODUCTS - COMPIOP AGG | $ 2,000,000
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accidenty $ 1,000,000
a X | ANY AUTO BODILY INJURY (Perperson) | $
AL SUNED AHEDULED DT8100J131672PHX17 12/1/2017 | 12/1/2018 | BODILY INJURY (Per accident) | $
e NON-OWNED PROPERTY DAMAGE
HIRED AUTOS AUTOS (Per accident) $
$
X | UMBRELLALIAB | X | occuR EACH OCCURRENCE $ 5,000,000
a EXCESS LIAB CLAIMS-MADE AGGREGATE $ 5,000,000
DED | X ‘ RETENTION $ 10,000 CUP0J1313461626 12/1/2017 | 12/1/2018 $
WORKERS COMPENSATION x | PER OTH-
AND EMPLOYERS' LIABILITY YIN Siawre | &R
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? D N/A
A |(Mandatory in NH) UB0J1316721626G 12/1/2017 | 12/1/2018 | EL. DISEASE - EA EMPLOYEE §$ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Contract # DNO0560. The State of North Carolina (NCDOT) is additional insured with respect to general
liability as required by written contract per policy form # CGD2460805. This insurance with respect to
the additional insured applies only to the extent that the additional insured is held liable for your or
your agents acts or omissions arising out of and in the course of operations performed for the additional
insured.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
State of North Carolina THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

Department of Transportation (NCDOT) ACCORDANCE WITH THE POLICY PROVISIONS.
Division 14

253 Webster Road AUTHORIZED REPRESENTATIVE

Sylva, NC 28779 9‘) QA - Eeloos

Jim Oakes/JANMEL

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
INS025 201401




Contract No. DN00560 Rev 5-17-11
County Graham

Bond No. NCC56898

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: March 20, 2018

Name of Principal Contractor: Adams Contracting Co
Name of Surety: Merchants Bonding Company
Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: Three Million Five Hundred Eighty Three Thousand Six Hundred
Five and 15/100ths Dollars ($3,583,605.15)

Contract ID No.: DN00560

County Name: ‘ Graham

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL. CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents. ‘

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that may be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter
be made, notice of which modifications to the surety being hereby waived, then this obligation to
be void; otherwise to remain in full force and virtue, '

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.



Contract No, DNO00560 Rev 5-17-11
County ‘Graham .

CONTRACT PERFORMANCE BOND

Affix Seal of Surety Company Merchants Bonding Company
Sy Print or type Surety Company Name

By _Lavonne Sherrod
Print, stamp or type name of Attorney-in-Fact

- Signature of Attorney-in-Fact

W&aﬁ,

~ Signature of Witness

Amy Carter

Print or type Signer’s name

1900 Winston Road, Suite 100 Knoxville, TN 37939

Address of Attorney-in-Fact



Gopractile, L0560 Rev 5-17-11

County Gratram

CONTRACT PERFORMANCE BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Adams Contracting Co

Full name of Corporation

P.O. Box 1157
Robbinsville, NC 28771

Address as prequalified

By ﬁ e L 4%

Signature of President, Vice President, Assistant Vice President
Select appropriate litle

[Trve A v/ o225

Print or type Signer's name

Affix Corporate Seal

Attest  _ CD""/ AL—

Signature of Secretary, Assistant Secretary
Select appropriate title

(onrse  poans
Print or type Signer's name




MERCHANTS S

BONDING COMPANY.
POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.,
both being corporations of the State of lowa (herein collectively called the “Companies”) do hereby make, constitute and appoint, individually,

Amanda Loveday; Charles C Martin; Donald B Wake; James F Oakes; Lavonne Sherrod; Tara W Mealer

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity
of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any
actions or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board
of Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and adopted by the Board of Directors
of Merchants National Bonding, Inc., on October 16, 2015.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authority
to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and
undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof.”

“The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney
or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the
Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and aut hority hereby given to the
Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction
contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department
of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of
its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given

to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner-
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this , 2017

28th  day of July

MERCHANTS BONDING COMPANY (MUTUAL)
MERCHANTS NATIONAL BONDING, INC.

e,
0 o
RZTTTIT AN
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®00000”®

= 7
) By
S

President

STATE OF IOWA
COUNTY OF DALLAS ss.
On this this 28th day of July 2017 , before me appeared Larry Taylor, to me personally known, who being by me duly sworn
did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the
seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behalf
of the Companies by authority of their respective Boards of Directors.

AR ALICIA K. GRAM

o A S Commission Number 767430 .

CLEEA T My Commission Expires ’ K ( N
o April 1, 2020 .

Notary Public
(Expiration of notary’s commission
does not invalidate this instrument)

I, William Warner, Jr., Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., do hereby
certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still in full
force and effect and has not been amended or revoked.

(o mn
In Witness Whereof, | have hereunto set my hand and affixed the seal of the Companies on this aJDﬂr‘day of M/ .b 59
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DN00560

-Graham Rev 5-17-11

Contract No,
County

CONTRACT PERFORMANCE BOND.

Attach certified copy of Power of Attorney to this sheet




Contract No. DN00560 Rey 5-17-11

Gl [=] i‘
County e

. Bond No. NCC56898

CONTRACT PAYMENT BOND

Date of Payment Bond Execution March 20, 2018

Name of Principal Contractor Adams Contracting Co
Name of Surety: . Merchants Bonding Company
Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: Three Million Five Hundred Eighty Three Thousand Six Hundred Five
. and 15/100ths Dollars ($3,583,605.15)

Contract ID No.: DNO00560 '

County Name: Graham

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL. CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind outselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW-THEREFORE;-if the-principal-shall-promptly make-payment-to-all-persons-supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force

and virtue,

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several

seals on the date indicated above, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its wundersigned representative, —pursuant
to authority of its governing body.



Contract No. DN00560 Rev 5-17-11
County Graham

CONTRACT PAYMENT BOND

Affix Seal of Surety Company Merchants Bonding Company
Print or type Surety Company Name

By Lavonne Sherrod

Print, stamp or type name of Attorney-in-Fact

Signature of Attorney-in-Fact

M,(’,&:@’—

0 Signature of Witness

Amy Carter

Print or type Signer’s name

1900 Winston Road, Suite 100 ' Knoxville, TN 37939

Address of Attorney-in-Fact



Contract No, DN00560 Rev 5-17-11

County Graham

CONTRACT PAYMENT BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Adams Contracting Co

Full name of Corporation

P.O. Box 1157
Robbinsville, NC 28771

Address as prequalified

By /?a% ﬂ/{wzz/

Signature of President, Vice President, Assistant Vice President
Select appropriate title

" Print or type Signet's name

Affix Corporate Seal

Attest | ( it /U‘»v

Signature of Secretary, Assistant Secretary
Select appropriate title

CoNnig ADING

Print or type Signer's name




MERCHANTS

BONDING COMPANY-
POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.,
both being corporations of the State of lowa (herein collectively called the “Companies”) do hereby make, constitute and appoint, individually,

Amanda Loveday; Charles C Martin; Donald B Wake; James F Oakes; Lavonne Sherrod; Tara W Mealer

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity
of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any
actions or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board
of Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and adopted by the Board of Directors
of Merchants National Bonding, Inc., on October 16, 2015.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authority
to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and
undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof.”

“The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney
or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the
Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and aut hority hereby given to the
Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction
contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department
of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of
its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given
to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner-
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this 28th  day of July , 2017

"0 -‘\'-O“N‘A 0" "‘Q‘\“-G--.Co.d;.°.
AU R AN T P MERCHANTS BONDING COMPANY (MUTUAL)
"0'0“ 4'-04 CQ.Q“ 0*40
SRS XX 1 0%. MERCHANTS NATIONAL BONDING, INC.
PZIT -0- O8I I2F o it
Ciot 2 L= ¢ e
THL 2003 Qof VL 1983 SS) sy
20, SBs 2 A
KNI A IR N .
o fﬁr AR .'.;‘, -{-; O,e President
*, \J L]
STATE OF IOWA TRty IEETITTM
COUNTY OF DALLAS ss.
On this this 28th day of July 2017 , before me appeared Larry Taylor, to me personally known, who being by me duly sworn

did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the
seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behalf
of the Companies by authority of their respective Boards of Directors.

R ALICIA K. GRAM

S /4}\‘% Commission Number 767430 .

. ";i” iy My Commission Expires ’ \A < o
TOWP April 1,2020 -

Notary Public

(Expiration of notary’s commission
does not invalidate this instrument)

I, William Warner, Jr., Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., do hereby
certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still in full

force and effect and has not been amended or revoked. ; ‘hﬂ.
In Witness Whereof, | have hereunto set my hand and affixed the seal of the Companies on this day of mm J-O 1 8
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Contract No.
County

DNO00560
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CONTRACT PAYMENT BOND

Attach certified copy of Power of Attorney to this sheet

Rev 5-17-11
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